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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A Abbreviations (Sheet 1 of 2) 

A10B Abbreviations (Sheet 2 of 2) 

A10C Lines and Symbols (Sheet 1 of 3) 

A10D Lines and Symbols (Sheet 2 of 3) 

A10E Lines and Symbols (Sheet 3 of 3) 

A20A Pavement Markers and Traffic Lines, Typical Details 

A20B Pavement Markers and Traffic Lines, Typical Details 

A20D Pavement Markers and Traffic Lines, Typical Details 

RSP A24A Pavement Markings - Arrows 

A24B Pavement Markings - Arrows and Symbols 

RSP A24C Pavement Markings - Symbols and Numerals 

A24D Pavement Markings - Words 

RSP A24E Pavement Markings - Words, Limit and Yield Lines 

RSP A24F Pavement Markings - Crosswalks 

A87B Hot Mix Asphalt Dikes 

T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility) 

B6-21 Joint Seals (Maximum Movement Rating = 2") 

RS1 Roadside Signs, Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 

RS3 Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3 

RS4 Roadside Signs, Typical Installation Details No. 4 

S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape 

ES-1A Electrical Systems (Legend, Notes and Abbreviations) 
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ES-1B Electrical Systems (Legend, Notes and Abbreviations) 

ES-1C Electrical Systems (Legend, Notes and Abbreviations) 

ES-5A Electrical Systems (Detectors) 

ES-5B Electrical Systems (Detectors) 

ES-13A Electrical Systems (Splicing Details) 

 

 

 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Thursday, April 25, 2013 

Dated April 2, 2013 

General work description:  Cold in-place recycle asphalt concrete pavement. 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN VENTURA  
COUNTY IN AND NEAR FILLMORE FROM GRIMES CANYON ROAD TO TELEGRAPH ROAD. 

District-County-Route-Post Mile:  07-Ven-23-20.9/24.2 

Contract No. 07-1W0804 

The Contractor must have either a Class A license or one of the following Class C licenses:   C-12. 

The DVBE Contract goal is 3 percent. 

Bids must be on a unit price basis. 

Complete the work within 60 working days. 

The estimated cost of the project is $1,210,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100, 
Irvine, CA 92612-1692. Bids received after this time will not be accepted. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Under Govt Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq., the Department gives 
preference to certified small businesses and non–small businesses who commit to 25 percent certified 
small business participation. 

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for 
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference 
to be given to contractors from that state on its public entity construction contracts. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 
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The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

D07MDR 
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COPY OF BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM 

2 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

3 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

4 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

5 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS 
LUMP SUM 

6 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM 

7 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE (HAZARDOUS WASTE)   

LF 40,000 

8 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE    LF 31,200 

9 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 360 

10 150722 REMOVE PAVEMENT MARKER    EA 1,900 

11 150771 REMOVE ASPHALT CONCRETE DIKE    LF 10,200 

12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT    SQYD 44,700 

13 260303 CLASS 3 AGGREGATE BASE (CY)    CY 31 

14 280015 LEAN CONCRETE BASE RAPID SETTING    CY 36 

15 025478 COLD IN-PLACE RECYCLING    SQYD 43,400 

16 025479 CEMENT (COLD IN-PLACE RECYCLING)    TON 3 

17 025480 EMULSIFIED RECYCLING AGENT (COLD IN-
PLACE RECYCLING)   

TON 280 

18 025481 ASPHALTIC EMULSION (COLD IN-PLACE 
RECYCLING)   

TON 25 

19 025482 SAND COVER (COLD IN-PLACE RECYCLING)    TON 45 

20 390095 REPLACE ASPHALT CONCRETE SURFACING    CY 30 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 390132 HOT MIX ASPHALT (TYPE A)    TON 4,860 

22 394060 DATA CORE    LS 
LUMP SUM 

23 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)    LF 5,100 

24 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)    LF 5,100 

25 397005 TACK COAT    TON 50 

26 025483 JOINTED PLAIN CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)   

CY 84 

27 404092 SEAL PAVEMENT JOINT    LF 400 

28 404093 SEAL ISOLATION JOINT    LF 80 

29 840504 4" THERMOPLASTIC TRAFFIC STRIPE    LF 65,400 

30 840506 8" THERMOPLASTIC TRAFFIC STRIPE    LF 260 

31 840515 THERMOPLASTIC PAVEMENT MARKING    SQFT 610 

32 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
36-12)   

LF 230 

33 840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
17-7)   

LF 860 

34 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 460 

35 850122 PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)   

EA 1,540 

36 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS 
LUMP SUM 

37 025484 INDUCTIVE LOOP DETECTOR (REPLACEMENT)    EA 7 

38 999990 MOBILIZATION    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

025478 Cold In-Place Recycling 30 
025479 Cement (Cold In-Place Recyling) 30 
025480 Emulsified Recycling Agent (Cold In-Place Recycling) 30 
025481 Asphaltic Emulsion (Cold In-Place Recycling) 30 
025482 Sand Cover (Cold In-Place Recycling) 30 
025483 Jointed Plain Concrete Pavement (Rapid Strength Concrete) 40 
025484 Inductive Loop Detector (Replacement) 86 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 55 days after receiving notice that the Contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. Notification of DRA or DRB nominee and disclosure statement 
 
You may enter the job site only to measure controlling field dimensions and locating utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for electrical material has been received and 

accepted by the vendor. The statement must show the dates that the materials will be shipped. 
 
You may start job site activities before the 55th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 55th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, 
submit a separate notice for each location. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

12  TEMPORARY TRAFFIC CONTROL 

 

Add to section 12-4.02A: 

Designated holidays are as shown in the following table: 

Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 
Washington's 
Birthday 

3rd Monday in February 

Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in 

November 
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Special days are:Martin Luther King, Jr. Day and Columbus Day. 

Under a 1-way reversing traffic control operation, traffic may be stopped in 1 direction for periods not to 
exceed 5 minutes. After each stoppage, all accumulated traffic for that direction must pass through the 
work zone before another stoppage is made. 

The maximum length of a single stationary lane closure is 1 mile. 

Not more than 1 stationary lane closures will be allowed in each direction of travel at one time. 
Concurrent stationary closures must be spaced no closer than 4 miles apart. 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 
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Replace "Reserved" in section 12-4.05F with: 

Chart no. 1 
Conventional Highway Lane Requirements 

County:Ven Route/Direction:23 PM:20.9/24.2 

Closure limits: 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays R R R R R R R R R R R R R R R R R R R R R R R R  

Fridays R R R R R R R R R R R R R R R R R R R R R R R R  

Saturdays N N N N N N N N N N N N N N N N N N N N N N N N  

Sundays N N N N N N N N N N N N N N N N N N N N N N N N  

 
Legend: 

R Provide at least 1 through traffic lane, not less than 10 feet in width, for use by both directions of 
travel 

 (Reversing Control) 

N No work allowed 
 

 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes with stationary lane closures on 2-lane, 2-way 
highways. The traffic control system for a lane closure must comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Not Used 

12-5.03  CONSTRUCTION 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 

For a stationary lane closure made only for the work period, remove the components of the traffic control 
system from the traveled way and shoulder, except for portable delineators placed along open trenches 
or excavation adjacent to the traveled way at the end of each work period. You may store the 
components at selected central locations designated by the Engineer within the limits of the highway. 

Additional advance flaggers are required. 

For traffic under 1-way control on unpaved areas, the cones shown along the centerline need not be 
placed. 

You may use a pilot car to control traffic. If a pilot car is used for traffic control, the cones shown along the 
centerline need not be placed. The pilot car must have radio contact with personnel in the work area. 
Operate the pilot car through the traffic control zone at a speed not greater than 25 miles per hour. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as 
specified in section 12-1.03. 

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
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traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

Replace section 12-8 with: 

12-8  TEMPORARY PAVEMENT DELINEATION 

12-8.01  GENERAL 

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement 
delineation. 

Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats. 

Temporary signing for no–passing zones must comply with section 12-3.06. 

12-8.02  MATERIALS 

12-8.02A  General 

Not Used 

12-8.02B  Temporary Lane Line and Centerline Delineation 

Temporary pavement markers must be the same color as the lane line or centerline markers being 
replaced. Temporary pavement markers must be one of the temporary pavement markers on the 
Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night use, 
180 days or less. 

12-8.02C  Temporary Edge Line Delineation 

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types 
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement 
marking tape under the manufacturer's instructions. 

12-8.03  CONSTRUCTION 

12-8.03A  General 

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement 
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation 
for traveled ways open to traffic. On multilane roadways, freeways, and expressways, place edge line 
delineation for traveled ways open to traffic. 

Establish the alignment for temporary pavement delineation, including required lines or markers. Surfaces 
to receive an application of paint or removable traffic tape must be dry and free of dirt and loose material. 
Do not apply temporary pavement delineation over existing pavement delineation or other temporary 
pavement delineation. Maintain temporary pavement delineation until it is superseded or you replace it 
with a new striping detail of temporary pavement delineation or permanent pavement delineation. 

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days. 
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement 
delineation is not placed within the 14 days, replace the temporary pavement markers with additional 
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement 
delineation for the area. The Department does not pay for the additional temporary pavement delineation. 

When the Engineer determines the temporary pavement delineation is no longer required for the direction 
of traffic, remove the markers, underlying adhesive, and removable traffic tape from the final layer of 
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation 
that conflicts with any subsequent or new traffic pattern for the area. 

12-8.03B  Temporary Lane Line and Centerline Delineation 

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline delineation must 
consist of temporary pavement markers placed longitudinally at intervals not exceeding 24 feet. The 
temporary pavement markers must be temporary pavement markers on the Authorized Material List for 
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short-term day or night use, 14 days or less, or long-term day or night use, 180 days or less. Place 
temporary pavement markers under the manufacturer's instructions. Cement the markers to the surfacing 
with the adhesive recommended by the manufacturer, except do not use epoxy adhesive to place 
pavement markers in areas where removal of the markers will be required. 

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers, 
place the markers longitudinally at intervals not exceeding 24 feet. 

Where removal of the white, 4-inch wide, lane line traffic stripe is not required, apply temporary painted 
traffic stripe and place clear retroreflective pavement markers for temporary lane line delineation. 
Temporary painted lane line delineation placed on portland cement concrete pavement must consist of a 
white traffic stripe supplemented by a black-contrast traffic stripe and clear retroreflective pavement 
markers. Place the temporary painted lane line and clear retroreflective pavement markers longitudinally 
at intervals not exceeding 48 feet. The black contrast stripe and clear retroreflective pavement markers 
may remain in place at locations where you will be placing permanent pavement delineation. 

Where no-passing centerline pavement delineation is obliterated, install the following temporary no-
passing zone signs before opening lanes to traffic. Install a W20-1, "Road Work Ahead," sign from 1,000 
feet to 2,000 feet in advance of a no-passing zone. Install a R4-1, "Do Not Pass," sign at the beginning of 
a no-passing zone and at 2,000-foot intervals within the no-passing zone. For continuous zones longer 
than 2 miles, install a W7-3a or W71(CA), "Next ___ Miles," sign beneath the W20-1 sign. Install a R4-2, 
"Pass With Care," sign at the end of the no-passing zone. The Engineer determines the exact location of 
temporary no-passing zone signs. Maintain the temporary no-passing zone signs in place until you place 
the permanent no-passing centerline pavement delineation. Remove the temporary no-passing zone 
signs when the Engineer determines they are no longer required for the direction of traffic. 

12-8.03C  Temporary Edge Line Delineation 

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line 
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe 
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or 
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted 
traffic stripe where removal of the 4-inch wide traffic stripe will not be required. 

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used 
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary 
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the 
cones or delineators are being used for temporary edge line delineation. 

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement 
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to 
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement. 
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List. 

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the 
direction of traffic. 

12-8.04  PAYMENT 

Not Used 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

 

Add to section 13-1.01A: 

The Los Angeles RWQCB will review the authorized WPCP. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 

 

Replace section 14-11.07 with: 

14-11.07  REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS 
WASTE RESIDUE 

14-11.07A  General 

14-11.07A(1)  Summary 

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted 
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste. 

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking 
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l 
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and 
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this 
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in 
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs. 
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and 
Recovery Act (RCRA), 42 USC § 6901 et seq. 

Work associated with disposal of hazardous waste residue regulated under RCRA as determined by test 
results is change order work. 

Yellow thermoplastic and yellow paint may produce toxic fumes when heated. 

14-11.07A(2)  Submittals 

14-11.07A(2)(a)  General 

Reserved 

14-11.07A(2)(b)  Lead Compliance Plan 

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

14-11.07A(2)(c)  Work Plan 

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and 
yellow painted traffic stripe and pavement marking. The work plan must include: 

1. Objective of the operation 
2. Removal equipment 
3. Procedures for removal and collection of yellow thermoplastic and yellow painted traffic stripe and 

pavement marking residue, including dust 
4. Type of hazardous waste storage containers 
5. Container storage location and how it will be secured 
6. Hazardous waste sampling protocol and QA/QC requirements and procedures 
7. Qualifications of sampling personnel 
8. Analytical lab that will perform the analyses 
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9. DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT) 
Program compliance documentation of the hazardous waste hauler that will transport the hazardous 
waste 

10. Disposal site that will accept the hazardous waste residue 
 
The Engineer will review the work plan within 5 business days of receipt. 

Do not perform work that generates hazardous waste residue until the work plan has been authorized. 

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification 
by the Engineer. A new review period of 5 business days will begin from date of resubmittal. 

14-11.07A(2)(d)  Analytical Test Results 

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic 
stripe and pavement marking, including chain of custody documentation, for review and acceptance 
before: 

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility 
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal 
3. Removing the residue from the site 
 
14-11.07A(2)(e)  U.S. Environmental Protection Agency Identification Number Request 

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical 
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic 
stripe and pavement marking is a hazardous waste. 

14-11.07A(2)(f)  Disposal Documentation 

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue 
transport from the project. 

14-11.07B  Materials 

Not Used 

14-11.07C  Construction 

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted 
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and 
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated 
concurrently with the removal operations or other equally effective approved methods for collection of the 
residue. 

Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue 
as required by the disposal facility and these special provisions. Testing must include: 

1. Total lead by US EPA Method 6010B 
2. Total chromium by US EPA Method 6010B 
3. Soluble lead by California Waste Extraction Test (CA WET) 
4. Soluble chromium by CA WET 
5. Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP) 
6. Soluble chromium by TCLP 
 
From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are 
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples 
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than 
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain 
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste, 
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each 
sample must be homogenized before analysis by the laboratory performing the analyses. A sample 
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken. 
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The 
homogenization process must not include grinding of the samples. Submit the name and location of the 
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disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the 
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and 
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the 
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP) 
for all analyses to be performed. 

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint 
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the 
disposal facility operator within 30 days after accumulating 220 pounds of residue and dust. 

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 30 
days after the start of accumulation of the residue and dust. 

The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting 
the analytical test results and receiving your request for the US EPA Generator Identification Number. 
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT 
Program when transporting hazardous waste. 

14-11.07D  Payment 

Payment for a lead compliance plan is not included in the payment for environmental stewardship work. 

If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees, 
dispose of the residue at an appropriately permitted CA Class II or CA Class III facility. The Department 
does not adjust payment for this disposal. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

 

Replace section 15-1.03B with: 

15-1.03B  Residue Containing Lead from Paint and Thermoplastic 

Residue from grinding or cold planing contains lead from paint and thermoplastic. The average lead 
concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of grinding or cold planing residue that is a nonhazardous 
waste is included in the payment for the type of removal work involved. 

 

Replace section 15-2.02B(3) with: 

15-2.02B(3)  Cold Planing Asphalt Concrete Pavement 

15-2.02B(3)(a)  General 

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to 
traffic is completed during the same work shift. 
If you do not complete HMA placement before opening the area to traffic, you must: 

1. Construct a temporary HMA taper to the level of the existing pavement 
2. Place HMA during the next work shift 
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3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in 
the same work shift. Do not restart cold planing activities until the Engineer approves the corrective 
action plan. 

 
15-2.02B(3)(b)  Materials 

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the 
specifications for minor HMA in section 39. 

15-2.02B(3)(c)  Construction 

15-2.02B(3)(c)(i)  General 

Do not use a heating device to soften the pavement. 

The cold planing machine must be: 

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider 
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do 
not cold plane unless the Engineer approves your request. 

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head 
and: 
2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire 

length must be used in activating the sensor. 
2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-

contained grade reference system. The system must be used at or near the centerline of the 
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be 
used. 

3. Equipped to effectively control dust generated by the planing operation 
4. Operated so that no fumes or smoke is produced. 
 
Replace broken, missing, or worn machine teeth. 

15-2.02B(3)(c)(ii)  Grade Control and Surface Smoothness 

Furnish, install, and maintain grade and transverse slope references. 

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result 
in a neat and uniform surface. Do not damage the remaining surface. 

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when 
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to 
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot. 

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot. 

15-2.02B(3)(c)(iii)  Temporary HMA Tapers 

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided 
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be: 

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or 
flatter to the level of the planed area 

2. Compacted by any method that will produce a smooth riding surface 
 
Completely remove temporary tapers before placing permanent surfacing. 

15-2.02B(3)(c)(iv)  Remove Planed Material 

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50 
feet behind the planer. 

15-2.02B(3)(d)  Payment 

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and 
pavement marking within the area of cold planing is included in the payment for cold plane asphalt 
concrete pavement of the types shown in the Bid Item List. 
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Replace section 15-2.02C(2) with: 

15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead 

Residue from removing traffic stripes and pavement markings contains lead from the paint or 
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble 
lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is 
included in the payment for the type of removal work involved. 

 

Replace section 15-2.02F with: 

15-2.02F  Remove Asphalt Concrete Dikes 

Before removing the dike, cut the outside edge of the asphalt concrete on a neat line and to a minimum 
depth of 0.17 foot. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

26  AGGREGATE BASES 

 

Add to section 26-1.04: 

For less than 550 tons of Class 3 AB, the Engineer does not deduct the water weight in the aggregate 
from the weight of material delivered to the job site. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

28  CONCRETE BASES 

 

28-4  LEAN CONCRETE BASE RAPID SETTING 

28-4.01  GENERAL 

28-4.01A  Summary 

Section 28-4 includes specifications for constructing lean concrete base rapid setting (LCBRS). 

28-4.01B  Definitions 

final set time: Elapsed time after initial contact of cement and water required for the mortar sieved from 
the concrete to reach a penetration resistance of 4,000 psi determined under ASTM C 403. 

opening age: Age at which the LCBRS achieves the specified strength for opening to traffic, including 
construction traffic. 

28-4.01C  Submittals 

28-4.01C(1)  General 

Not Used 

28-4.01C(2)  Mix Design 

Determine the mix proportions for LCBRS and submit mix designs. 

At least 10 days before placing LCBRS, submit a mix design for LCBRS that includes: 

1. Opening age 
2. Proposed aggregate gradation 
3. Proportions 
4. Types and amounts of chemical admixtures 
5. Maximum time allowed between batching and placing 
6. Range of ambient temperatures over which the mix design is applicable 
7. Final set time 
8. Test result from California Test 548 testing, if required 
 
Submit 1 mix design for each ambient temperature variation anticipated during LCBRS placement. Each 
mix design must have a maximum ambient temperature range of 18 degrees F. 

Submit compressive strength development data for each mix design. You may use strength development 
data from laboratory-prepared samples. The testing ages for strength development data must include 1 
hour before opening age, opening age, 1 hour after opening age, 24 hours, and 7 days. 

28-4.01C(3)  Field Qualification 

Submit field qualification data and test reports including: 

1. Mixing date 
2. Mixing equipment and procedures used 
3. Batch volume in cubic yards 
4. Type and source of ingredients used 
5. Age and strength at time of cylinder testing 
 
Field qualification test reports must be certified with a signature by an official in responsible charge of the 
laboratory performing the tests. 

28-4.01D  Quality Control and Assurance 

28-4.01D(1)  General 

Stop LCBRS activities and immediately notify the Engineer whenever: 

1. Any quality control or acceptance test result does not comply with the specifications 
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2. Visual inspection shows noncompliant LCBRS 
 
If LCBRS activities are stopped, before resuming activities: 

1. Inform the Engineer of the adjustments you will make 
2. Reprocess, remedy, or replace the noncompliant LCBRS until it complies with specifications 
3. Field qualify the LCBRS demonstrating ability to comply with the specifications 
4. Obtain authorization 
 
28-4.01D(2)  Compressive Strength Specimens 

Prepare compressive strength test specimens under California Test 540 except a vibrator under 
California Test 524 may be used instead of rodding. Test compressive strength specimens under 
California Test 521. Perform at least 1 test at opening age for each 4 hours of LCBRS placement work 
and within the last hour of placement work. Each test is two cylinders. 

28-4.01D(3)  Field Qualification 

Proposed mix proportions must be field qualified before you place LCBRS. Use an American Concrete 
Institute (ACI) certified "Concrete Laboratory Technician, Grade I" to perform field qualification tests and 
calculations. 

Field qualification must comply with the following: 

1. Make 6 cylinders for each age under California Test 540 except a vibrator under California Test 524 
may be used instead of rodding 

2. Test cylinders under California Test 521 at opening age and 7 days of age 
3. Perform 3 tests; each test consists of 2 cylinders 
4. At opening age, the average strength for each test must be at least 180 psi and the average strength 

for the 3 tests must be at least 200 psi 
5. At 7 days age, the average strength for each test must be at least 600 psi and the average strength 

for the 3 tests must be at least 725 psi 
 
28-4.01D(4)  Acceptance Criteria 

LCBRS acceptance is based on compliance with LCBRS Acceptance Criteria Testing table: 

LCBRS Acceptance Criteria Testing 

Quality characteristic Test method Requirement 

Compressive strength (psi at 7 
days) 

CT 521
a
 725 

Note:
 

Cylinders made under California Test 540 except a vibrator under California Test 524 may be 
used instead of rodding 
 

28-4.02  MATERIALS 

28-4.02A  General 

Not Used 

28-4.02B  Cement 

Cement must comply with cement for RSC. 

28-4.02C  Chemical Admixtures 

Chemical admixtures must comply with chemical admixtures for concrete except you may use Type E 
chemical admixture. You may use citric acid or borax if you submit a written request from the cement 
manufacturer and a test sample. 

28-4.02D  Aggregates 

Aggregate must comply with either of the following: 

1. Section 90-1.02C except aggregate grading must comply with the aggregate grading table in section 
28-2.02 
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2. Section 28-2.02 and the following: 
2.1. Section 28-2.01B does not apply 
2.2. Perform California Test 548 except part I 
 

28-4.03  CONSTRUCTION 

28-4.03A  General 

Construct LCBRS under section 28-2.03. 

The pavement may be opened to traffic only after opening age of LCBRS. Subsequent paving operations 
may begin only after final set time of LCBRS. LCBRS must have a compressive strength of at least 450 
psi before placing HMA, base, or operating equipment on it. LCBRS must have a minimum compressive 
strength of 200 psi at opening age and at least 725 psi at 7 days age. 

28-4.03B  Proportioning, Mixing, and Transporting 

For batches with a volume of 1 cu yd or more, comply with one of the following methods: 

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to 
the pour site. 

2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck 
for transportation to a cement silo and weigh system, which must proportion cement for charging into 
the mixer truck. 

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for 
transportation to a location where preweighed containerized cement is added to the mixer truck. The 
cement preweighing operation must utilize a platform scale. The platform scale must have a 
maximum capacity of 2.75 tons with a maximum graduation size of 1 lb. Preweigh cement into a 
fabric container. The minimum amount of cement to be proportioned into any single container must 
be 1/2 of the total amount required for the load of LCBRS being produced. 

4. Proportion cement, water, and aggregate volumetrically under ASTM C 685 or section 90-3.02B. 
 
28-4.03C  Placing 

You may use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. 

After you deposit the LCBRS on the subgrade, consolidate it with high-frequency internal vibrators. 
Consolidate adjacent to forms and across the full pavement width. Place LCBRS as nearly as possible to 
its final position. 

Spread and shape LCBRS with powered finishing machines supplemented by hand finishing. 

After you place LCBRS, do not add water to the surface to facilitate finishing. Use surface finishing 
additives as recommended by the manufacturer of the cement after their use is authorized. 

28-4.04  PAYMENT 

Lean concrete base rapid setting is measured from the dimensions shown. 

If volumetric proportioning is performed and calibration is performed more than 100 miles from the project 
limits, the Department deducts $1,000 for each calibration session. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

30–36  RESERVED 

 

Replace section 30-4 with: 

30-4  COLD IN-PLACE RECYCLING 

30-4.01  GENERAL 

30-4.01A  Summary 

Section 30-4 includes specifications for constructing the pavement using cold in-place recycling (CIR). 

CIR consists of: 

1. Cold planing the existing asphalt concrete pavement to the depth shown 
2. Mixing the cold-planed material with an emulsified recycling agent (ERA) and cement 
3. Spreading and compacting the mixture 
4. Applying asphaltic emulsion and sand cover 
 
30-4.01B  Definitions 

lot: 3000 sq yd or fraction thereof of CIR pavement constructed in the same day. 

break-over point: Maximum density of the CIR section achieved when nuclear density tests do not show 
an increase in density after additional compaction passes. 

30-4.01C  Submittals 

30-4.01C(1)  General 

At least 20 days before starting CIR activities, submit: 

1. Mix design on a Cold In-Place Recycling Mix Design form. The mix design submittal must be signed 
and sealed by an engineer who is registered as a civil engineer in the State. 

2. JMF on a Job Mix Formula form. 
3. QC plan. The QC plan must describe the organization and procedures you will use to: 

3.1. Control the material properties 
3.2. Determine when corrective actions are needed (action limits) 
3.3. Implement corrective actions 

4. Contingency plan for actions you will take to ensure the roadway will be open to traffic at the end of 
each work shift. The contingency plan must include provisions for constructing a temporary structural 
section and reopening the roadway to traffic. 

5. Process for incorporating cement to be used into the CIR mixture. 
6. Two 0.5-gal samples of ERA. 
 
With your QC plan submittal, include copies of the forms to be used for inspection reports. Each 
inspection report must show all JMF information. 

Submit a separate mix design based on RAP material qualities for each location shown on the following 
table: 

Mix Design Representing Location 

Mix design no. From station to station 

1 PM 20.9 – PM 24.2 

 

Submit a JMF for each mix design as an informational submital. 

If additional mix designs are required, their design and submittal are change order work. 

Within 3 business days of sampling, submit tests results for ERA.10 
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During CIR activities, submit the following items daily: 

1. QC inspection reports 
2. 0.5-gal sample of ERA from each load delivered to the job site 
3. Batch logs for cement slurry production 
4. Spread rate log for dry cement or cement slurry application 
5. Maximum theoretical density under California Test 309 and void ratio under California Test 308 

(report only) 
 
The QC inpection report must include: 

1. General Information: 
1.1. Lot number 
1.2. Location description 
1.3. Beginning and ending station 
1.4. Lane number and offset from centerline 
1.5. Weather: 

1.5.1. Ambient air temperature before beginning daily CIR activities including time of 
temperature reading 

1.5.2. Road surface temperature before beginning daily CIR activities including time of 
temperature reading 

2. For ERA: 
2.1. Weight in tons 
2.2. Percentage by weight of dry RAP 

3. For cement: 
3.1. Application rate by lb/sq yd 
3.2. Total weight in tons 
3.3. Percentage by weight of dry RAP 

4. Water application rate by theoretical percent dry weight of CIR from the controller 
5. For CIR processing: 

5.1. Length, width, depth of cut at each end of the milling drum at least every 300 feet along the cut 
length 

5.2. Average forward speed 
5.3. Calculated weight in tons of material processed 
5.4. Break-over point density used for relative compaction calculation 

6. CIR quality control test results for: 
6.1. Wet field gradation for material passing the 1-inch, 3/4-inch, and No. 4 sieves 
6.2. In-place wet density 
6.3. Relative compaction 

7. For asphaltic emulsion used on finished CIR surface: 
7.1. Emulsion type 
7.2. Emulsion application rate in gal/sq yd 
7.3. Emulsion dilution as the weight ratio of added water to asphaltic emulsion 

8. Rate of sand cover application 
 
30-4.01C(2)  Certificates 

Submit certificates of compliance for the cement and ERA with each delivery. Include the manufacturer's 
test results for the ERA with your certificate of compliance. The test results must be from material tested 
within 30 days of delivery. 

Submit a certified copy of each delivery's weight for ERA, cement, asphaltic emulsion, and sand. 

30-4.01C(3)  Asphaltic Emulsion 

Each time you dilute the asphaltic emulsion, submit: 

1. Weight ratio of water to bituminous material in the original asphaltic emulsion 
2. Weight of asphaltic emulsion before diluting 
3. Weight of added water 
4. Final dilution weight ratio of water to asphaltic emulsion 
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30-4.01D  Quality Control and Assurance 

30-4.01D(1)  General 

Provide a testing laboratory and personnel for quality control testing. The laboratory for testing and 
preparing the mix design and JMF must be qualified under AASHTO Materials Reference Laboratory 
program and the Department's Independent Assurance Program. 

If you spread cement directly to the existing pavement, take surface area measurements to calculate 
applied spread rate. Submit a daily log with the quantity of cement used, area covered, and certified 
weight tickets. 

If you adjust the application rate of CIR components, record the adjustments and document the reasons 
in the inspection reports and notify the Engineer. 

For any lot including the test strip, stop CIR activities and immediately notify the Engineer whenever any 
test result does not comply with the requirements shown in the table titled "Quality Control Requirements" 
in section 30-4.01D(4). If CIR activities are stopped for noncompliance, before resuming activities: 

1. Notify the Engineer of the adjustments you will make 
2. Reprocess, remedy, or replace the noncompliant lot 
3. Obtain the Engineer's authorization 
 
30-4.01D(2)  Prepaving Conference 

At least 10 days before starting CIR activities, hold a prepaving conference with the Engineer at a 
mutually agreed place and time. 

The following personnel must attend the prepaving conference: 

1. The Engineer 
2. Project manager 
3. Project superintendent 
4. QC manager 
5. Workers and your subcontractor's workers, including: 

5.1. Foremen 
5.2. CIR equipment operators 
5.3. Paver and compacting equipment operators 
5.4. Ground supervisors 
5.5. Representative from testing lab 
5.6. Representative from the ERA supplier 

 
Be prepared to discuss: 

1. Roles and expectations of the CIR personnel 
2. Mix design and JMF 
3. QC plan 
4. QC sampling and testing 
5. Acceptance criteria 
6. Contingency plan 
7. Training on cold in-place activities 
8. Specific issues of cold in-place activities, including: 

8.1. Weather 
8.2. Alignment and geometrics 
8.3. Traffic control 
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30-4.01D(3)  Test Strip 

On the 1st day of CIR activities and within the pavement area to receive CIR, construct a test strip. The 
test strip must be a single lane width and at least 1,500 feet in length. The test strip must show: 

1. How the equipment, materials, and processes proposed can produce and place the CIR mixture 
2. How varying the forward speed and drum rotation rate of the cold-planing machine affect the 

consistency of the mixture 
3. Optimum rates for ERAs, cement, and water 
4. Initial compaction rolling pattern needed to reach the break-over point 
5. Application rates of asphaltic emulsion and sand cover 
 
The Engineer evaluates the test strip under section 30-4.01D(5). For smoothness, only the straightedge 
requirements apply to the test strip. Rework and recompact or remove and replace test strip if it does not 
comply with the specifications. Do not proceed with CIR activities until the Engineer notifies you that the 
test strip is authorized. 

Within 48 to 72 hours after initial compaction, recompact the test strip and determine what rolling pattern 
will establish a new break-over point. Use this rolling patterm during supplemental compaction. 

30-4.01D(4)  Quality Control Sampling and Testing 

30-4.01D(4)(a)  General 

Take samples under California Test 125. 

During CIR activities, take two 0.5-gal samples of ERA from each load delivered to the job site in the 
presence of the Engineer. Use 1 sample for QC testing and submit 1 sample. 

Store ERA samples in clean, dry, and sealed 0.5-gal plastic containers at a temperature between 40 to 
100 degrees F. 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Quality Control Requirements 

Quality Characteristic Test method Minimum 
sampling and 

testing frequency 

Requirement Sampling 
location 

Maximum 
reporting 

time 
allowance 

Water sulfates
 a
 

(ppm, max) 

California Test 
417 

1 per source 1,300 Source 
Before 
work 
starts Water chlorides

 a
 

(ppm, max) 

California Test 
422 

1 per source 650 Source 

Gradation (%, passing)
b
 

Sieve Size 

1 inch 

California Test 
202 

Test strip and 1 
per lot 

100 

Loose RAP 
before 
adding 
ERA 

24 hours 

Wet field gradation 

Sieve size 

1-inch 

3/4-inch 

No. 4 

California Test 
202 

Test strip and 
every 3rd lot 

Report only
c
 

Loose RAP 
before 
adding 
ERA 

24 hours 

In-place wet density 

(lb/cu ft) 

California Test 
216 

Test strip and 2 
per day

d
 

Report only 
Compacted 

mix 
24 hours 

Relative compaction 

(%, min) 

California Test 
231

e
 

Test strip and 1 
per lot 

97–103 of 
break-over 

point 

Compacted 
mix 

24 hours 

a
Only required for non-potable water sources. 

b
Remove solids larger than 3 inches. 

c
Compare the sieved sample to the gradation band determined from the JMF and adjust the ERA based 

on the actual gradation. 

d
If lot fails minimum test frequency is 1 per lot. 

e
Except a minimum of 10 test sites and the test represents 3,000 sq yd. The relative compaction is based 

on the break-over point. 

 

Take and split a sample of the CIR mixture daily at a location determined by the Engineer. Split the 
samples into 2 parts and label the containers with location and station. Submit 1 split part and use 1 part 
for your testing. Determine maximum theoretical density under California Test 309. Use the maximum 
theoretical density and calculate air voids under California Test 308 for each compaction test site and the 
average of the lot. Report air voids ratio on daily quality control inspection records. The Department does 
not use your California Test 309 test results and void ratio to determine specification compliance. 
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30-4.01D(4)(b)  Smoothness 

After completing CIR activities, determine surface smoothness under section 39-1.12. 

Correct MRI greater than 75 in/mi for a 0.1 mile section and areas of localized roughness greater than 
140 in/mi. 

The final HMA surface MRI must be 60 in/mi or less for a 0.1 mile section. 

30-4.01D(5)  Acceptance Criteria 

CIR acceptance is based on: 

1. Visual inspection for the following: 
1.1. Segregation, raveling, rutting, humps, depressions, roller marks, and loose material. 
1.2. Uniform surface texture throughout the work limits. 

2. In-place density and relative compaction under California Test 231 except the break-over point is 
used instead of maximum wet density under California Test 216. Relative compaction of each 
individual location must be greater than or equal to 95 percent and less than or equal to 105 percent 
of the break-over point obtained in the test strip. The average relative compaction must be greater 
than or equal to 97 percent or less than or equal to 103 percent of the break-over point in the test 
strip. 

3. Compliance with smoothness requirements under 30-4.01D(4)(b). 
 
If the Engineer orders you to stop CIR activities for noncompliance, before resuming activities: 

1. Notify the Engineer of the adjustments you will make 
2. Reprocess, remedy, or replace the noncompliant lot 
4. Obtain the Engineer's authorization 
 
30-4.02  MATERIALS 

30-4.02A  General 

Reserved. 

30-4.02B  Water 

If a water source other than potable water is used, test water for chlorides and sulfates. 

30-4.02C  Cement 

Cement must comply with section 90-1.02B(2). 

30-4.02D  Reclaimed Asphalt Pavement 

Cold plane existing asphalt pavement and process to produce RAP. RAP must be processed by 
mechanical means to pass the 1-inch sieve. 

Separate RAP larger than 1 inch by screenings or other means and dispose of or reprocess RAP larger 
than 1-inch. 

30-4.02E  Emulsified Recycling Agent 

The ERA must comply with the values shown in the following table: 
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Emulsified Recycling Agent Requirements 

Property Test method 

Requirement 

Minimum Maximum 

Test on emulsion:    

Sieve test, % of weight sample AASHTO T 59 -- 0.1 

Residue by evaporation, % California Test 330 63 67 

Test on residue by evaporation:    

Penetration at 25 °C, 100 g/ 5 sec AASHTO T 49 40 120 

 

30-4.02F  Mix Design 

The mix design must include RAP from the job site, an ERA, cement, and water. 

Take a minimum of one core per lane mile from areas to receive CIR to be used as RAP samples for the 
mix design. Obtain at least 400 lbs RAP for each mix design required. 

The mix design must comply with Lab Procedure LP-8 and the requirements shown in the following table: 
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Mix Design Requirements 

Quality Characteristic Test Method Requirement 

RAP asphalt content, % 
California Test 362 or 379 or 
ASTM D 2172, Method B 

Report only 

Bulk specific gravity of compacted 
samples

a, b
 California Test 308, Method C 

Report only 

Maximum theoretical specific gravity
b
 

California Test 309, including 
Section J 

Report only 

Air voids of compacted and cured 
specimens

b
, % California Test 308 and 309 

Report only 

Marshall Stability, cured specimen
b
 at 

104 °F, lbs min AASHTO T 245 
1250 

Marshall retained stability
b, c 

at 104 °F 
based on moisture conditioning on cured 
specimen, % min AASHTO T 245 

70 

Ratio of emulsion residue to cement -- 3.0 

Raveling test at 50 °F, % max Lab Procedure LP-8, Section 9 7 

RAP coating Test, % AASHTO T 59 95 

a
4-inch diameter mold compaction based on either 75 blow Marshall on each side or gyratory 

compactor at 30 gyrations. 

b
Test specimens after 140 °F curing to constant weight between 16 hours and 48 hours. 

c
Vacuum saturation from 55 percent to 75 percent. Water bath at 77 °F for 23 hours, with the 

last 30 minutes to 40 minutes in 104 ºF water bath. 

d
If the saturated Marshall Stability is at least 1500 lbs, the Marshall Retained Stability ratio 

may be reduced to 60 percent. 

 

Cement must be at least 0.25 percent but not more than 1.0 percent of the dry weight of RAP. 

Water must be a maximum of 4.0 percent of the weight of RAP. 

You may add water to facilitate the uniform mixture of ERA and RAP. The added water rate must not 
exceed 4.0 percent by the theoretical weight of the RAP based on the volume converted to weight and 
must be within the limits described in the JMF. Do not reduce the amount of ERA due to the added water. 

Determine a JMF from each mix design. 

30-4.02F  Temporary Structural Section 

Use HMA Type A or a bituminous material to construct a temporary structural section. 

The HMA Type A for the temporary structural section must include: 

1. 1/2-inch aggregate grading as specified in section 39-1.02E 
2. Asphalt binder grade PG 64-10, PG 64-16, or the binder grade specified for the HMA layer on the CIR 

surface 
3. Method construction process as specified in section 39-3 
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The bituminous material for the temporary structural section must: 

1. Contain aggregate using 1/2-inch HMA grading as specified in section 39-1.02E 
2. Use liquid asphalt, Grade SC-800 
 
30-4.02G  Asphaltic Emulsion 

Asphaltic emulsion must be Grade SS1h or Grade CSS1h. 

Notify the Engineer if you dilute the asphaltic emulsion with water. The ratio by weight of added water to 
asphaltic emulsion must not exceed 1 to 1. 

Measure water either by weight or by volume. You may use water meters from the local water agency. If 
you measure water by volume, convert volume to weight. 

30-4.02H  Sand Cover 

Sand used for sand cover must comply with the material specifications for fine aggregate in section 90-
1.02C. Sand must not contain more than 2 percent moisture by dry weight of sand. 

30-4.03  CONSTRUCTION 

30-4.03A  General 

Do not disturb or damage the underlying materials during milling or cold-planing activities. Do not use a 
heating device to soften the pavement. 

Before starting CIR activities, provide 200 tons of commercial quality bituminous surfacing material onsite 
for maintenance and protection of the completed CIR surface. Use liquid asphalt SC-800 in compliance 
with section 93 for the commercial quality bituminous surfacing material. 

Use the same equipment, materials, and construction methods that were used for the authorized test strip 
for the remainder of the CIR work. Any adjustments must be authorized. 

If the equipment or process fail to meet the specifications, stop CIR activities and notify the Engineer. 

30-4.03B  Surface Preparation 

Before starting CIR activities, prepare the existing roadway by: 

1. Removing loose material from the roadway width including: 
1.1. Dirt. 
1.2. Vegetation. 
1.3. Standing water. 
1.4. Combustible materials. 
1.5. Oils. 

2. Accurately referencing the existing pavement's profile and cross slope. Use the profile and cross 
slope to establish the CIR finished surface. 

3. Accurately marking the proposed longitudinal cut lines on the existing roadway surface. 
4. Removing traffic stripes, pavement markings and pavement markers. 
 
30-4.03C  Cold In-place Recycling Equipment 

30-4.03C(1)  General 

The equipment for CIR must consist of recycling train for: 

1. Milling or cold planing 
2. Pulverizing, crushing, or sizing 
3. Mixing and proportioning 
4. Water storage and supply 
5. Cement storage and supply 
6. Cement mixing and spreading 
7. CIR mixture spreading 
8. Compacting 
9. Fog sealing the surface 
10. Spreading sand cover 
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Use equipment that: 

1. Mills and crushes or sizes the existing asphalt pavement 
2. Mixes the RAP with the ERA and cement into a homogeneous and uniformly coated mixture 
3. Places the CIR mixture to the lines, grades, and specifications 
 
Pulverizing, crushing, or sizing equipment must produce material to the specified size before mixing 
millings with ERA. 

30-4.03C(2)  Milling or Cold-planing Equipment 

The milling or cold-planing machine must: 

1. Be self-propelled 
2. Have a 12-foot minimum cutter that can remove the existing pavement to the specified depths 
3. Be equipped with automatic depth and cross slope controls capable of maintaining the cutting depth 

to within 0.25 inch of the specified depth 
 
A smaller than 12 feet milling or cold-planing machine may be used for shoulders and miscellaneous 
areas. 

30-4.03C(3)  Mixing Chamber or Pugmill 

Provide a continuous mixing chamber or pugmill mixing machine as part of the recycle train with either a 
belt scale or an integrated microprocessor control system to: 

1. Control the milled pavement material delivered to the mixing chamber or pugmill by weight 
2. Automatically control the amount of recycling agent and cement being delivered by weight 
 
Equip the mixing chamber or pugmill with paddles or other suitable mixing device arranged to mix the 
RAP, ERA, and cement to produce the specified CIR mixture. Feed RAP from the pulverizing, crushing, 
or sizing equipment to the mixer at a uniform and controlled rate. 

The paver's loading equipment must pick up the CIR mixture and deposit it in the paving machine without 
waste. If the paving screed is directly attached to the CIR equipment, feed the CIR mixture directly to the 
paving screed. 

30-4.03C(4)  Mixing and Proportioning Equipment 

30-4.03C(4)(a)  General 

Use a mass flow, Coriolis effect type meter with a visible readout display, and printing capabilities. 

The weighing and measuring devices for the ERA and cement must comply with the requirements of the 
MPQP. You may use equipment that has successfully passed the calibration requirements of MPQP 
within the past 6 months. 

30-4.03C(4)(b)  Cement Continuous Mixing Equipment 

For continuous mixing of cement slurry, the proportioning device must be capable of determining the 
exact ratio of water to dry cement at each production rate. 

Rate-of-flow indicators and totalizers for similar materials must be accurate within 0.5 percent of each 
other. 

The continuous mixing equipment must include: 

1. Belt scale for weighing cement. The belt scale must operate between 30 to 100 percent of production 
capacity. The average difference between the indicated and actual material weight must not exceed 
0.5 percent of the actual material weight for 3 individual runs. For each run, the indicated weight must 
no vary from the actual material weight by more than 1 percent of the actual weight. Test for belt 
scale accuracy must be for at least 0.5 tons of cement. Actual material weight must be verified on a 
certified scale. 

2. Water meter for measuring water used in slurry. The meter must operate between 50 to 100 percent 
of production capacity. The average difference between the indicated and actual water weight must 
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not exceed 1 percent of the actual weight for 3 individual runs. Test for water meter accuracy must be 
for at least 300 gallons of water. 

 
Actual material weight must be verified on a certified scale. 

Meters and scales must be equipped with: 

1. Rate-of-flow indicators that show the delivery rates of cement and water 

2. Resettable totalizers that indicate the total amount of cement and water introduced into the slurry 
storage tank 

 

Feeds for water and cement must be equipped with no-flow devices that stop slurry production when the 
individual ingredients are not being delivered to the slurry storage tank. 

30-4.03C(4)(c)  Cement Batch Mixing Equipment 

For batch-type mixing of cement slurry, the proportioning equipment must include: 

1. Certified weight scale. 
2. Water meter equipped with a resettable totalizer. Test for water meter accuracy must be for at least 

300 gallons of water. 
 
If an automatic controller is used to batch the cement, the controller must also control the water 
proportioning. 

If an automatic controller is used to proportion the water, the indicated draft of the water must be within 1 
percent of its total draft weight. 

The meter must operate between 50 to 100 percent of production capacity. The average difference 
between the indicated and actual water weight must not exceed 1 percent of the actual weight for 3 
individual runs. 

30-4.03C(5)  Water Storage and Supply Equipment 

As part of the recycle train, provide an independent supplemental water source separate from the water 
added to the mill to cool the teeth. Interlock the supplemental water with the RAP weighing device or 
microprocessor to properly disperse the ERA. 

The water source for the ERA must be independent of the cement slurry and be capable of maintaining a 
consistent water supply of 0.5 to 4.0 percent by weight of the RAP. 

30-4.03C(6)  Cement Storage and Supply Equipment 

Provide cement slurry storage and supply equipment with agitators or similar equipment to keep the 
cement slurry in suspension while held in the slurry feed tank. 

If cement is spread dry to the existing pavement, use a spreader capable of spreading the cement at the 
required weight per unit area. The spreader must have working scales and distance measuring devices to 
control the spread rate. 

30-4.02C(7)  Spreading Equipment 

Spreading equipment must comply with section 39-1.10. 

30-4.03C(8)  Compacting Equipment 

Compacting equipment must comply with sections 39-1.10 and 39-3.03. Provide a minimum of 1 
pneumatic-tired roller weighing at least 25 tons and 1 double drum vibratory steel-wheeled roller weighing 
at least 10 tons. Rollers must be at least 5.6-foot wide. Each roller must have a working water spray 
system. 
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30-4.03D  Cold In-Place Recycling 

30-4.03D(1)  General 

Do not perform CIR activities under the following conditions: 

1. Pavement surface is wet. 
2. Rain is forecasted within 24 hour. 
3. Pavement temperature is less than 60 degrees F. 
4. Ambient temperature is less than 50 degrees F. 
5. 30 minutes before sunset. 
 
Do not leave gaps of unrecycled material between successive cuts along the same longitudinal cut line. 
Do not leave untreated wedges created by the entry of the milling drum into the existing pavement. 
Longitudinal joints between successive cuts must overlap by 4 inches minimum. 

30-4.03D(2)  Unsuitable Conditions 

If you encounter unsuitable subgrade material, notify the Engineer immediately. Excavate and dispose of 
any unsuitable subgrade material encountered. Unless otherwise ordered, backfill the excavated area 
with Class 2 AB as specified in section 26. 

Top the Class 2 AB with HMA Type A or a premixed bituminous material equivalent in thickness to the 
existing asphalt concrete layer adjacent to the excavation. If premixed bituminous material is used, 
remove and replace it with HMA Type A. Place HMA in layers and compact until the level of the CIR 
surface is reached. 

Excavating and disposing of unsuitable material and replacing with AB and surfacing material is change 
order work. 

30-4.03D(3)  Cement 

Add the cement into the recycling process by one of the following methods: 

1. Add at the mill head as a slurry 
2. Add directly in the pugmill as a slurry 
3. Spread on the existing pavement surface ahead of the recycling train in a dry form 
 
If you spread the cement directly to the existing pavement, do not spread more than 50 feet ahead of the 
recycling train. Do not spread under windy conditions and employ dust control measures to minimize 
fugitive dust. 

Do not allow spread cement to remain exposed at the end of the work shift. Do not allow traffic other than 
the recycling equipment to pass over the spread cement. 

30-4.03D(4)  Proportioning 

Using the mass flow, Coriolis effect type meter, measure the cement slurry and ERA before adding them 
into the RAP. The amount of cement slurry and ERA must match the amount reported in the JMF or the 
amount as adjusted and authorized. 

Keep cement slurry in suspension during transport using agitator equipment. Keep dry cement in dry 
cement spreader trucks, pneumatic trailers, or silos. 

30-4.03D(5)  Spreading and Initial Compacting 

Remove any visible oversized crack treatment material larger than 1 inch measured at any dimension in 
the RAP or in the CIR mixture before placement and compaction. 

Do not allow segregation, tearing, or scarring of the compacted surface. 

Determine the time interval between spreading and compacting CIR mixture. Establish the time interval 
based on ambient temperatures, weather, and type of ERA. Record the time intervals in the daily quality 
control records. Avoid starting or stopping rolling on uncompacted material. 

Compact the CIR mixture by implementing the same compaction rolling pattern established in the 
authorized test strip. 
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Establish a new rolling pattern and a new maximum density if any of the following occurs: 

1. Relative compaction of any of the 10 individual locations is less than 95 percent or greater than 105 
percent of the break-over point density 

2. Average relative compaction of the lot is less than 97 percent or greater than 103 percent of the 
break-over point density 

3. Changes in RAP or proportions 
4. Changes in equipment or procedures 
5. Change in temperature or weather conditions affecting mixing and compaction temperatures of the 

placed mixture 
6. Visible displacement or cracking occurs 
 
Perform final rolling with a double-drum vibratory steel-wheel roller operating in static or vibratory mode. 

The compacted CIR surface must be free from raveling, segregation, rutting, humps, depressions, roller 
marks, or irregularities. Rework, recompact, or remove and replace cold in-place recycled asphalt 
pavement that shows raveling, segregation, rutting, humps, depressions, roller marks, or irregularities. 

30-4.03D(6)  Initial In-Place Density 

Before applying fog seal coat, determine the in-place density and relative compaction as specified in 30-
4.01D(5). 

30-4.03E  Asphaltic Emulsion and Sand Cover 

After initial compaction and before opening the CIR surface to traffic, apply a coat of asphaltic emulsion 
followed by sand cover to the CIR surface. Apply asphaltic emulsion and sand cover under section 37-
2.03F(5). 

Remove excess sand from the pavement surface by sweeping before opening to traffic. 

30-4.03F  Temporary Structural Section 

Place a temporary structural section to the level of the CIR surface if: 

1. You are unable to complete the CIR before opening to roadway to traffic 
2. CIR fails during the maintaining period by raveling or rutting 
 
If a bituminous material is used, remove and replace it with HMA Type A. Place HMA in layers and 
compact until the level of the CIR surface is reached. 

30-4.03G  Maintain and Protect Surface 

Do not place the HMA layer until the CIR surface is in place for at least one of the following conditions: 

1. 3 days and until less than 2.0 percent moisture is measured at mid-depth of the CIR pavement 
2. 10 days without rainfall 
 
Immediately repair any damage or defects by: 

1. Reworking and recompacting the CIR surface 
2. Replacing any damaged area with the same depth of cold bituminous surfacing material or HMA 
 
30-4.03H  Supplemental Compaction 

Recompact the CIR surface: 

1. Within 48 to 72 hours after initial compaction 
2. Before smoothness testing 
3. Before placing the HMA surfacing 
 
Use the same equipment and rolling pattern used for recompacting the authorized test strip. Adjustments 
must be authorized. 
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30-4.04  PAYMENT 

Test strip is paid for as CIR. The Department does not pay for rework and recompact or remove and 
replace test strip. 

The Department does not adjust the unit price for an increase or decrease in the quantity for: 

1. Cement (cold in-place recycling) 
2. Emulsified recycling agent (cold in-place recycling) 
3. Asphaltic emulsion (cold in-place recycling) 
4. Sand cover (cold in-place recycling) 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

39  HOT MIX ASPHALT 

 

Add to section 39-1.01: 

Produce and place HMA Type A under the Standard construction process. 

 

Replace the headings and paragraphs in section 39-1.12 including the RSS for section 39-12 with: 

39-1.12A  General 

Section 39-1.12 includes specifications for measuring pavement smoothness with an inertial profiler (IP) 
and straightedge, analyzing the data with FHWA's engineering software ProVAL, and correcting deficient 
smoothness. 

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. HMA pavement within 3 feet from and parallel to the construction joint formed between curbs, gutters, 
or existing pavement 

3. Areas within 15 feet of manholes 
4. Shoulders 
5. Weigh-in-motion areas 
6. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
Where IP testing is required, pavement smoothness for each lane must be determined by the 
international roughness index (IRI) for the left and right wheel paths in an individual lane and then 
averaging the results. The average of the IRIs from the left and right wheel paths for the same lane is the 
mean roughness index (MRI) of the lane. The wheel paths are a pair of lines 3 feet from and parallel to 
the edge of a lane. Left and right wheel paths are based on the direction of travel. 

Where IP testing is required, identify areas of localized roughness. Areas of localized roughness must be 
identified using the ProVAL smoothness assurance analysis by calculating continuous IRI for each wheel 
path with a 25-foot interval using a 250 mm filter. 

Interpret references to "must-grinds" as "localized roughness" and "PI0" as "MRI" in the RSS for section 
39. 

39-1.12B  Submittals 

At least 5 business days before start of initial profiling or changing profiler or operator, submit: 

1. IP certification issued by Texas Transportation Institute. The certification must be not more than 12 
months old. 

2. Operator certification for the IP issued by Texas Transportation Institute. The certification must be not 
more than 36 months old. 
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3. List of manufacturer's recommended test procedures for IP calibration and verification. 
 
Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report 
for cross correlation test results performed on test section to the Engineer and to the electronic mailbox 
address: 

smoothness@dot.ca.gov 
 

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the 
electronic mailbox address: 

smoothness@dot.ca.gov 
 

Profiling data must include: 

1. Raw profile data for each lane. 
2. ProVAL ride quality analysis report for IRIs of left and right wheel paths of each lane. Submit in PDF 

file format. 
3. ProVAL ride quality analysis report for MRIs of each lane. Submit in PDF file format. 
4. ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in PDF file format. 
5. ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in PDF file format. 
6. GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format. 
7. Manufacturer's recommended IP calibration and verification tests results. 
8. AASHTO IP calibration and verification test results including bounce, block, and distance 

measurement instrument (DMI). 
 
Submit the raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF file 
using the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_S_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
S = Beginning station to the nearest foot (i.e., 10+20) or beginning post mile to the nearest hundredth 

(i.e., 25.06) no leading zero 
X = Profile operation as "EXIST" for existing pavement, "INTER" for after prepaving smoothness 

correction, "PAVE" for after paving, and "CORR" for after final surface pavement correction 
PT = Pavement type (i.e., HMA, RHMA, HMA-O, RHMA-O, RHMA-G, etc.) 
 

Electronic PPF files that do not follow this standardized naming convention will be rejected. 

Within 2 business days of performing straightedge measurements, submit areas requiring smoothness 
correction. Identify locations of smoothness correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
5.1. Identify pavement area (i.e., shoulder, weight station, turnout) 
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5.2. Direction and distance from centerline as "L" for left or "R" for right 
6. Estimated size of correction area 
 
39-1.12C  Inertial Profiler Calibration and Verification Tests 

IP equipment must display a current certification decal with expiration date. 

Operate the IP according to the manufacturer's recommendations and AASHTO R57-10 at 1-inch 
recording intervals. 

Notify the Engineer 2 business days before performing IP calibration and verification testing. 

Conduct the following IP calibration and verification tests in the Engineer's presence each day before 
performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under AASHTO R57-10, section 5.3.2.3. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R57-10, 

section 5.3.2.3.2. 
3. DMI test. Calibrate the accuracy of the testing procedure under AASHTO R56-10, section 8.4. 
4. Manufacturer's recommended tests. 
 
Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling. 
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an 
authorized test section. The test section must be on an existing asphalt concrete pavement surface 0.1 
mile long. Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2 
of AASHTO R56-10 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross 
correlation must be a minimum of 0.92. 

For each 0.1 mile section, your IRI values must be within 10 percent of the Department's IRI values. The 
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due 
to operator error, the Engineer may disqualify your IP operator. 

39-1.12D  Acceptance Criteria 

For areas that require pavement smoothness determined using an IP, the pavement surface must: 

1. Have no areas of localized roughness with an IRI greater than 120 in/mi 
2. Comply with the MRI requirements shown in the following tables for a 0.1 mile section: 
 

HMA
a
 Pavement Smoothness Acceptance Criteria 

HMA thickness 
MRI 

requirement 

> 0.20 foot 60 in/mi or less 

≤0.20 foot 75 in/mi or less 

a 
Except OGFC 

 
OGFC Pavement Smoothness Acceptance Criteria 

OGFC placement on 
MRI 

requirement 

New construction, or HMA 
overlay 

60 in/mi or less 

Existing pavement 75 in/mi or less 

Milled surface 75 in/mi or less 
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For areas that require pavement smoothness determined using a 12-foot straightedge, the HMA 
pavement surface must not vary from the lower edge of the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 
Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

39-1.12E  Smoothness Measurement 

39-1.12E(1)  General 

Notify the Engineer of start location by station and start time at least 2 business days before profiling. 

Remove foreign objects on the pavement surface before profiling. 

39-1.12E(2)  Inertial Profiler 

Mark the beginning and ending station on the pavement shoulder before profiling. Stationing must be the 
same when profiling more than one surface. 

While collecting the profile data to determine IRI, record the following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
 
Determine the MRI for 0.1-mile fixed sections using the ProVAL ride quality analysis with a 250 mm filter. 
Profile the left and right wheel paths of each lane. Calculate the MRI of each lane. A partial section less 
than 0.1 mile that is the result of an interruption to continuous pavement surface must comply with the 
MRI specifications for a full section. Adjust the MRI for a partial section to reflect a full section based on 
the proportion of a section paved. 

Determine the areas of localized roughness using a continuous IRI for each wheel path with a 25-foot 
interval using a 250 mm filter. Localized roughness greater than 120 in/mi must be corrected regardless 
of the IRI values of a 0.1-mile section. 

Determine the MRI of the HMA, except OGFC. If the MRI of the final pavement surface is greater than the 
MRI acceptance requirement in the table titled "HMA Pavement Smoothness Acceptance Criteria" in 
section 39-1.12D, correct to the MRI acceptance requirement in the table. 

The final surface of HMA must meet MRI acceptance requirements in the table titled "HMA Pavement 
Smoothness Acceptance Criteria" in section 39-1.12D before placing OGFC. 

Determine the MRI of the OGFC. If OGFC MRI is greater than the accepted value in the table titled 
"OGFC Pavement Smoothness Acceptance Criteria" in section 39-1.12D, correct to the MRI acceptance 
requirement in the table. 

39-1.12E(3)  Straightedge 

Measure areas that require 12-foot straightedge. If the straightedge measurement is greater than the 
accepted value in section 39-1.12D, correct to the acceptance requirement. 

39-1.12F  Smoothness Correction 

If the final surface of the pavement does not comply with section 39-1.12D, grind the pavement to within 
specified tolerances, remove and replace it, or place an overlay of HMA. Do not start corrective work until 
your method is authorized. 

Smoothness correction of the final pavement surface must leave at least 75 percent of the specified HMA 
thickness. If ordered, core the pavement at the locations determined by the Engineer. Coring, including 
traffic control, is change order work. Remove and replace deficient pavement areas where the overlay 
thickness is less than 75 percent of the thickness specified as determined by the Engineer. 
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If you choose to correct OGFC, the Engineer determines if the corrective method causes raveling. OGFC 
that is raveling must be removed and replaced. 

Corrected HMA pavement areas must be uniform rectangles with edges: 

1. Parallel to the nearest HMA pavement edge or lane line 
2. Perpendicular to the pavement centerline 
 
On ground areas not to be overlaid with OGFC, apply fog seal coat under section 37-2. 

Where corrections are made within areas requiring testing with IP, reprofile the entire lane length with the 
IP device. 

Where corrections are made within areas requiring testing with a 12-foot straightedge, retest the 
corrected area with the straightedge. 

 

Replace section 39-1.17 with: 

39-1.17  DATA CORES 

39-1.17A  General 

39-1.17A(1)  Summary 

This work includes taking data cores and submitting the information. 

Three business days before starting coring, submit proposed methods and materials for backfilling data 
core holes. 

39-1.17A(2)  Submittals 

Submit the following to the Engineer and to Coring@dot.ca.gov: 

1. Summary of data cores taken 
2. Photograph of each data core 
 
For each data core, the summary must include: 

1. Project identification number 
2. Date cored 
3. Core identification number 
4. Type of materials recovered 
5. Type and approximate thickness of unstabilized material not recovered 
6. Total core thickness 
7. Thickness of each individual material to within: 

7.1 1/2 inch for recovered material 
7.2 1.0 inch for unstabilized material 

8. Location including: 
8.1. County 
8.2. Route 
8.3. Post mile 
8.4. Lane number 
8.5. Lane direction 
8.6. Station 
 

Each data core digital photograph must include a ruler laid next to the data core. Each photograph must 
include: 

1. Core 
2. Project identification number 
3. Core identification number 
4. Date cored 
5. County 
6. Route 
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7. Post mile 
8. Lane number 
9. Lane direction 
 
39-1.17B  Materials 

Not Used 

39-1.17C  Construction 

Take data cores that include the completed HMA pavement, underlying base, and subbase material. 
Protect data cores and surrounding pavement from damage. 

Take 4- or 6-inch-diameter data cores: 

1. At the beginning, end, and every 1/2 mile within the paving limits of each route on the project 
2. After all paving is complete 
3. From the center of the specified lane 
 
On a 2-lane roadway, take data cores from either lane. On a 4-lane roadway, take data cores from each 
direction in the outermost lane. On a roadway with more than 4 lanes, take data cores from the median 
lane and the outermost lane in each direction. 

Each core must include the stabilized materials encountered. You may choose not to recover unstabilized 
material, but you must identify the material. Unstabilized material includes: 

1. Granular material 
2. Crumbled or cracked stabilized material 
3. Sandy or clayey soil 
 
After submitting the data core summary and photograph, dispose of cores. 

 

Replace section 39-1.18 with: 

39-1.18  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—DRY LIME METHOD 

39-1.18A  General 

39-1.18A(1)  Summary 

Treat HMA aggregate with lime using the dry lime method either with marination or without. 

Treat aggregate for HMA Type A with dry lime. 

39-1.18A(2)  Submittals 

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the 
proposed JMF. 

If marination is required, submit the averaged aggregate quality test results within 24 hours of sampling. 

Submit a treatment data log from the dry lime and aggregate proportioning device in the following order: 

1. Treatment date 
2. Time of day the data is captured 
3. Aggregate size being treated 
4. HMA type and mix aggregate size 
5. Wet aggregate flow rate collected directly from the aggregate weigh belt 
6. Aggregate moisture content, expressed as a percent of the dry aggregate weight 
7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate 
8. Dry lime flow rate 
9. Lime ratio from the accepted JMF for each aggregate size being treated 
10. Lime ratio from the accepted JMF for the combined aggregate 
11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, and 

the dry lime meter output, expressed as a percent of the dry aggregate weight 
12. Calculated difference between the authorized lime ratio and the actual lime ratio 
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Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.18A(3)  Quality Control and Assurance 

If marination is required, the QC plan must include aggregate quality control sampling and testing during 
lime treatment. Sample and test in compliance with minimum frequencies shown in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 

Sand equivalent California Test 
217 

Once per 1,000 tons of 
aggregate treated with 

lime 
Percent of crushed 
particles 

California Test 
205 

As necessary and as 
designated in the QC 

plan 

Los Angeles Rattler California Test 
211 

Fine aggregate angularity California Test 
234 

Flat and elongated particles California Test 
235 

Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 

 

For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data for marinated aggregate 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 

39-1.18B  Materials 

High-calcium hydrated lime and water must comply with section 24-2.02. 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Department does not test treated 
aggregate for acceptance except for gradation. 

The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. 

Treated aggregate must not have lime balls or clods. 

39-1.18C  Construction 

39-1.18C(1)  General 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Do not treat RAP. 
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Marinate aggregate if the plasticity index determined under California Test 204 is from 4 to 10. 

If marination is required: 

1. Treat and marinate coarse and fine aggregates separately. 
2. Treat the aggregate and stockpile for marination only once. 
3. Treat the aggregate separate from HMA production. 
 
The lime ratio is the pounds of dry hydrated lime per 100 lb of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 

Aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined 0.8–1.5 

 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. 

Proportion dry lime by weight with a continuous operation. 

The device controlling dry lime and aggregate proportioning must produce a treatment data log. The log 
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data 
must be a treatment activity register and not a summation. The material represented by a data set is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the controller. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's treated aggregate in 
HMA. 

If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

If you use a batch-type proportioning operation for HMA production, control proportioning in compliance 
with the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment 
operation from HMA batching operations including: 

1. Pugmill mixer 
2. Controller 
3. Weigh belt for the lime 
4. Weigh belt for the aggregate 
 
If using a continuous mixing operation for HMA without lime marinated aggregates, use a controller that 
measures the blended aggregate weight after any additional water is added to the mixture. The controller 
must determine the quantity of lime added to the aggregate from the aggregate weigh belt input in 
connection with the manually input total aggregate moisture, the manually input target lime content, and 
the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for the 
lime treatment operation in addition to the weigh belt for the aggregate proportioning to asphalt binder in 
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the HMA plant. If you use a water meter for moisture control for lime treatment, the meter must comply 
with California Test 109. 

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime 
coating. The aggregate moisture content must not cause aggregate to be lost between the point of 
weighing the combined aggregate continuous stream and the dryer. Add water for mixing and coating 
aggregate to the aggregate before dry lime addition. Immediately before mixing lime with aggregate, 
water must not visibly separate from aggregate. 

The HMA plant must be equipped with a bag-house dust system. Material collected in the dust system 
must be returned to the mix. 

39-1.18C(2)  Mixing Dry Lime and Aggregate 

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before 
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a 
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous operation. The 
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh 
belt and the aggregate dryer. Prevent loss of dry lime. 

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using 
in HMA. Do not use aggregate marinated more than 60 days. 

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture 
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer 
discharge. 

If the aggregate treatment operation is stopped longer than 1 hour, clean the equipment of partially 
treated aggregate and lime. 

Aggregate must be completely treated before introduction into the mixing drum. 

39-1.18D  Payment 

Payment for dry lime treating the aggregate, including marination, is included in payment for the HMA 
involved. 

 

Replace section 39-1.19 with: 

39-1.19  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—SLURRY METHOD 

39-1.19A  General 

39-1.19A(1)  Summary 

Treat HMA aggregate with lime using the slurry method and place it in stockpiles to marinate. 

Treat aggregate for HMA Type A with lime slurry. 

39-1.19A(2)  Submittals 

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the 
proposed JMF. 

Submit the averaged aggregate quality test results to the Engineer within 24 hours of sampling. 

Submit a treatment data log from the slurry proportioning device in the following order: 

1. Treatment date 
2. Time of day the data is captured 
3. Aggregate size being treated 
4. Wet aggregate flow rate collected directly from the aggregate weigh belt 
5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry aggregate 

weight 
6. Dry aggregate flow rate calculated from the wet aggregate flow rate 
7. Lime slurry flow rate measured by the slurry meter 
8. Dry lime flow rate calculated from the slurry meter output 
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9. Authorized lime ratio for each aggregate size being treated 
10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, expressed as a 

percent of the dry aggregate weight 
11. Calculated difference between the authorized lime ratio and the actual lime ratio 
12. Dry lime and water proportions at the slurry treatment time 
 
Every day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.19A(3)  Quality Control and Assurance 

The QC plan must include aggregate quality control sampling and testing during aggregate lime 
treatment. Sample and test in compliance with frequencies in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 

Sand equivalent California Test 
217 

Once per 1,000 tons of 
aggregate treated with 

lime 
Percent of crushed 
particles 

California Test 
205 

As necessary and as 
designated in the QC 

plan 

Los Angeles Rattler California Test 
211 

Fine aggregate angularity California Test 
234 

Flat and elongated particles California Test 
235 

Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 

 

For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 

For the aggregate to be treated, determine the moisture content at least once during each 2 hours of 
treatment. Calculate moisture content under California Test 226 or 370 and report it as a percent of dry 
aggregate weight. Use the moisture content calculations as a set point for the proportioning process 
controller. 

39-1.19B  Materials 

High-calcium hydrated lime and water must comply with section 24-2.02. 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Engineer does not test treated aggregate 
for acceptance except for gradation. 
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The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. If RAP is used, the Engineer determines combined aggregate gradations 
containing RAP under Laboratory Procedure LP-9. 

Treated aggregate must not have lime balls or clods. 

39-1.19C  Construction 

39-1.19C(1)  General 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Treat aggregate separate from HMA production. 

Do not treat RAP. 

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from 
2 to 3 parts water by weight. The slurry must completely coat the aggregate. 

Lime treat and marinate coarse and fine aggregates separately. 

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the 
aggregate. 

Treat the aggregate and stockpile for marination only once. 

The lime ratio is the pounds of dry hydrated lime per 100 lb of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 

The following aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined virgin 
aggregate 

0.8–1.5 

 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition 
of RAP. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's total treatment in HMA. 

If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

39-1.19C(2)  Lime Slurry Proportioning 

Proportion lime and water with a continuous or batch operation. 

The device controlling slurry proportioning must produce a treatment data log. The log consists of a series 
of data sets captured at 10-minute intervals throughout daily treatment. The data must be a treatment 
activity register and not a summation. The material represented by the data set is the quantity produced 5 
minutes before and 5 minutes after the capture time. For the Contract's duration, collected data must be 
stored by the controller. 
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39-1.19C(3)  Proportioning and Mixing Lime Slurry Treated Aggregate 

Treat HMA aggregate by proportioning lime slurry and aggregate by weight in a continuous operation. 

Marinate treated aggregate in stockpiles from 24 hours to 60 days before using in HMA. Do not use 
aggregate marinated longer than 60 days. 

39-1.19D  Payment 

Payment for treating aggregates with lime slurry is included in payment for the HMA involved. 

 

Replace section 39-1.20 with: 

39-1.20  LIQUID ANTISTRIP TREATMENT 

39-1.20A  General 

39-1.20A(1)  Summary 

Treat asphalt binder with liquid antistrip (LAS) treatment to bond the asphalt binder to aggregate in HMA. 

39-1.20A(2)  Submittals 

For LAS, submit with the proposed JMF submittal: 

1. MSDS 
2. One 1-pint sample 
3. Infrared analysis including copy of absorption spectra 
 
Submit a certified copy of test results and an MSDS for each LAS lot. 

Submit a certificate of compliance for each LAS shipment. With each certificate of compliance, submit: 

1. Your signature and printed name 
2. Shipment number 
3. Material type 
4. Material specific gravity 
5. Refinery 
6. Consignee 
7. Destination 
8. Quantity 
9. Contact or purchase order number 
10. Shipment date 
 
Submit proportions for LAS as part of the JMF submittal. If you change the brand or type of LAS, submit a 
new JMF. 

For each job site delivery of LAS, submit one 1/2-pint sample to METS. Submit shipping documents to the 
Engineer. Label each LAS sampling container with: 

1. LAS type 
2. Application rate 
3. Sample date 
4. Contract number 
 
At the end of each day's production shift, submit production data in electronic and printed media. Present 
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per 
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least 
once per report. For each mixing operation type, submit in order: 

1. Batch mixing: 
1.1. Production date 
1.2. Time of batch completion 
1.3. Mix size and type 
1.4. Each ingredient's weight 
1.5. Asphalt binder content as a percentage of the dry aggregate weight 
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1.6. LAS content as a percentage of the asphalt binder weight 
2. Continuous mixing: 

2.1. Production date 
2.2. Data capture time 
2.3. Mix size and type 
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt 
2.5. Aggregate moisture content as percentage of the dry aggregate weight 
2.6. Flow rate of asphalt binder collected from the asphalt binder meter 
2.7. Flow rate of LAS collected from the LAS meter 
2.8. Asphalt binder content as percentage of total weight of mix calculated from: 

2.8.1. Aggregate weigh belt output 
2.8.2. Aggregate moisture input 
2.8.3. Asphalt binder meter output 

2.9. LAS content as percentage of the asphalt binder weight calculated from: 
2.9.1. Asphalt binder meter output 
2.9.2. LAS meter output 
 

39-1.20A(3)  Quality Control and Assurance 

For continuous mixing and batch mixing operations, sample asphalt binder before adding LAS. For 
continuous mixing operations, sample combined asphalt binder and LAS after the static mixer. 

The Engineer orders proportioning operations stopped for any of the following if you: 

1. Do not submit data 
2. Submit incomplete, untimely, or incorrectly formatted data 
3. Do not take corrective actions 
4. Take late or unsuccessful corrective actions 
5. Do not stop production when proportioning tolerances are exceeded 
6. Use malfunctioning or failed proportioning devices 
 
If you stop production, notify the Engineer of any corrective actions taken before resuming. 

39-1.20B  Materials 

LAS-treated asphalt binder must comply with the specifications for asphalt binder in section 39-1.02C. Do 
not use LAS as a substitute for asphalt binder. 

LAS total amine value must be 325 minimum when tested under ASTM D 2074. 

Use only 1 LAS type or brand at a time. Do not mix LAS types or brands. 

Store and mix LAS under the manufacturer's instruction. 

39-1.20C  Construction 

LAS must be from 0.5 to 1.0 percent by weight of asphalt binder. 

If 3 consecutive sets of recorded production data show actual delivered LAS weight is more than ±1 
percent of the authorized mix design LAS weight, stop production and take corrective action. 

If a set of recorded production data shows actual delivered LAS weight is more than ±2 percent of the 
authorized mix design LAS weight, stop production. If the LAS weight exceeds 1.2 percent of the asphalt 
binder weight, do not use the HMA represented by that data. 

The continuous mixing plant controller proportioning the HMA must produce a production data log. The 
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data 
must be a production activity register and not a summation. The material represented by the data is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the plant controller or a computer's memory at the plant. 

39-1.20D  Payment 

Payment for treating asphalt binder with LAS is included in payment for the HMA involved. 
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Replace section 39-1.21 with: 

39-1.21  REPLACE ASPHALT CONCRETE SURFACING 

39-1.21A  General 

Remove existing asphalt concrete surfacing and underlying base and replace with HMA. The Engineer 
determines the exact limits of replaced asphalt concrete surfacing. 

39-1.21B  Materials 

HMA for replace asphalt concrete surfacing must be Type A. 

Asphalt binder for the HMA must be PG 70-10. 

The aggregate for the HMA must comply with the 1/2" grading. 

39-1.21C  Construction 

Place replacement HMA under section 39-3. 

Replace asphalt concrete in a lane before the lane is specified to be opened to traffic under section 12-4. 

Before removing asphalt concrete, outline the replacement area and cut neat lines with a saw or grind to 
full depth of the existing asphalt concrete. Do not damage asphalt concrete and base remaining in place. 

Dispose of removed material. 

If the base is excavated beyond the specified plane, replace it with HMA. The Department does not pay 
for this HMA. 

39-1.21D  Payment 

Replace asphalt concrete surfacing is measured based on the specified dimensions and any adjustments 
ordered. 

You may request authorization to leave rejected replacement HMA in place. If authorized, you must 
accept a reduction in the payment for the rejected replacement HMA. 

 

Replace section 39-1.31 with: 

39-1.31  WARM MIX ASPHALT TECHNOLOGY OPTION 

39-1.31A  GENERAL 

39-1.31A(1)  Summary 

You may produce HMA Type A, Type B, or RHMA-G using an approved warm mix asphalt (WMA) 
technology. For Department-approved WMA technologies, go to: 

http://www.dot.ca.gov/hq/esc/approved_products_list/ 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air void content is 7 ± 1 percent 
2. 4 test specimens 
3. 6-inch gyratory compacted test specimen 
4. Test temperature is 122 ± 2 degrees F 
5. Impression measurements at every 100 passes 
6. Inflection point as the number of wheel passes at the intersection of the creep slope and the stripping 

slope 
7. Testing shut off after 25,000 passes 
8. For RHMA test specimens: 

8.1. Superpave Gyratory Compactor ram pressure may be increased to a maximum 825 kPa 
8.2. Specimens may be held at a constant height for a maximum 90 minutes 
 

HMA samples must be prepared under California Test 304, except the samples must be cured in a forced 
air draft oven at 275 degrees F for 4 hours ± 10 minutes. 
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39-1.31A(2)  Definitions 

WMA: HMA produced at temperatures no greater than 275 degrees F. 

HMA with WMA technology: HMA produced using additives to aid with mixing and compaction of HMA 
produced at temperatures greater than 275 degrees F. 

39-1.31A(3)  Submittals 

39-1.31A(3)(a)  General 

With the JMF submittal as specified in section 39-1.03C, submit: 

1. For WMA water injection foam technology: 
1.1. Name of technology 
1.2. Laboratory Procedure LP-12 test result for foamed bitumen expansion ratio dated within 12 

months of submittal 
1.3. Laboratory Procedure LP-12 test result for foamed bitumen half-life dated within 12 months of 

submittal 
1.4. Optimum foaming water content 
1.5. Proposed HMA production temperature range 

2. For WMA additive technology: 
2.1. Name of technology 
2.2. Percent admixture by weight of binder and percent admixture by total weight of HMA as 

recommended by the manufacturer 
2.3. Methodology for inclusion of admixture in laboratory-produced HMA 
2.4. Proposed HMA production temperature range 
 

The 4th and 5th paragraphs of section 39-1.03C do not apply. Instead submit: 

1. California Test 371 test results for dry strength for untreated plant-produced HMA 
2. California Test 371 test results for tensile strength ratio for untreated plant-produced HMA 
3. California Test 204 test results for plasticity index if untreated plant-produced HMA test result 

determined under California Test 371 is below the specified HMA mix design requirements 
4. California Test 371 test results for treated plant-produced HMA if untreated plant-produced HMA test 

result determined under California Test 371 is below the specified HMA mix design requirements 
5. AASHTO T 324 (Modified) test results data showing number of passes with rut depth for plant-

produced HMA 
6. AASHTO T 324 (Modified) test results data showing number of passes at inflection point for plant-

produced HMA 
 
39-1.31A(3)(b)  Prepaving Conference 

With the JMF submittal, submit a list of names participating in the prepaving conference. Identify each 
participant's name, employer, title, and role in the production and placement of WMA or HMA with WMA 
technology. 

39-1.31A(3)(c)  Tests and Samples 

The 6th paragraph of section 39-1.03C does not apply. 

At production start-up and within ±1,000 tons of the halfway point of production of HMA produced using 
WMA technology, submit samples split from your HMA production sample for California Test 371 and 
AASHTO T 324 (Modified) test to the Engineer and METS, Attention: Moisture Test. 

With the JMF submittal, at JMF verification, at production start-up, and for each 10,000 tons of HMA 
produced, submit California Test 371 test results and AASHTO T 324 (Modified) test results for mix 
design and production to the Engineer and electronically to: 

Moisture_Tests@dot.ca.gov 

With the JMF submittal, at JMF verification, at production start-up evaluation, and for each 10,000 tons of 
HMA produced, submit 1 tested sample set from the AASHTO T 324 (Modified) test to the Engineer. 
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39-1.31A(3)(d)  Daily Production Log 

Submit the log of production data, daily and upon request. 

39-1.31A(4)  Quality Control and Assurance 

39-1.31A(4)(a)  General 

Not Used 

39-1.31A(4)(b)  Technical Representative 

A technical representative from the WMA technology supplier must be present during the first 3 days of 
production and placement of WMA or HMA using WMA technology. The technical representative must 
advise you, the Engineer, and the HMA producer. The technical representative must direct the HMA mix 
operation as it relates to the WMA technology. 

The technical representative must advise the HMA producer regarding HMA plant and HMA plant 
process-controller modifications necessary for integrating WMA technology with HMA plant. HMA plant 
modifications and WMA technology equipment, scales, and meters must comply with the Department's 
Materials Plant Quality Program (MPQP). 

39-1.31A(4)(c)  Prepaving Conference 

Schedule a prepaving conference with the Engineer at a mutually agreed time and place. Make 
arrangements for the conference facility. Be prepared to discuss: 

1. HMA production and placement 
2. Method for incorporating WMA technology and any impacts on HMA production and placement 

including requirements for compaction and workmanship 
3. Contingency plan 
 
The following personnel must attend the prepaving conference: 

1. Project Manager 
2. Superintendent 
3. Technical representative for WMA technology 
4. Asphalt binder supplier 
5. HMA plant manager 
6. HMA plant operators 
7. HMA paving foreman 
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39-1.31A(4)(d)  Quality Control Testing 

In addition to the requirements specified in section 39-2.02B for Standard construction process and 
section 39-4.02C for QC/QA construction process and for Method construction process, perform sampling 
and testing at the specified frequency and location for the following additional quality characteristics: 

Minimum Quality Control 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

Requirement Sampling 
location 

Maximum 
reporting 

time 
allowance 

HMA Type 

A B RHMA-G  

Moisture 
susceptibility 
(minimum dry 
strength, psi) 

California 
Test 371 

First 
production 
day and 1 
per every 
10,000 

tons 

120 120 120 

Loose 
mix 

behind 
the 

paver. 
See 

California 
Test 125 

15 days 
Moisture 
susceptibility 
(tensile strength 
ratio, %) 

California 
Test 371 

Report 
Only 

Report 
Only 

Report 
Only 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth) 

PG-58 
PG-64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 
First 

production 
day and 1 
per every 
10,000 

tons 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

15,000 
20,000 
25,000 

-- 

Loose 
mix 

behind 
the 

paver. 
See 

California 
Test 125 

7 days
a
 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes) 

PG-58 
PG-64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 

 
 
 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 
 
 

10,000 
12,500 
15,000 

-- 
a 
Submit test data and 1 tested sample set.
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39-1.31A(4)(e)  Engineer's Acceptance 

In addition to the requirements specified in section 39-2.03A for Standard construction process, section 
39-3.02A for Method construction process, and section 39-4.04A for QC/QA construction process, the 
Engineer samples HMA for acceptance testing and tests for the following additional quality characteristic: 

HMA Acceptance 

Quality characteristic Test method Requirement Sampling 
location HMA Type 

A B RHMA-G  

Moisture susceptibility 
(minimum dry strength, 
psi) 

California Test 371 120 120 120 
Loose 

mix 
behind 

the 
paver. 
See 

California 
Test 125 

Moisture susceptibility 
(tensile strength ratio, 
%) California Test 371 

Report 
Only

a 
Report 
Only

a 
Report 
Only

a 

Hamburg wheel track 
(minimum number of 
passes at 0.5 inch 
average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76  

AASHTO T 324 
(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

15,000 
20,000 
25,000 

-- 

Loose 
mix 

behind 
the 

paver. 
See 

California 
Test 125 

Hamburg wheel track 
(inflection point minimum 
number of passes) 

PG-58 
PG 64 
PG-70 
PG-76 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
12,500 
15,000 

-- 
a
The Department does not use California Test 371 tensile strength ratio test results from 

production to determine specification compliance. 
 

39-1.31B  MATERIALS 

39-1.31B(1)  General 

Not Used 

39-1.31B(2)  Foaming Bitumen 

If water injection is used by the WMA technology, the foamed bitumen must have the following quality 
characteristics: 

Quality Requirements for Foaming Bitumen 

Quality characteristic Test method Requirement 

Expansion ratio (minimum) LP-12 4 
Half-life 
(seconds minimum) 

LP-12 4 

 

For Laboratory Procedure LP-12, go to: 

http://www.dot.ca.gov/hq/esc/Translab/ofpm/fmplab.htm 

39-1.31B(3)  Hot Mix Asphalt 

39-1.31B(3)(a)  General 

Not Used 
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39-1.31B(3)(b)  Mix Design 

For WMA additive technology, produce HMA mix samples for your mix design using your methodology for 
inclusion of WMA admixture in laboratory produced HMA. For WMA water injection foam technology, the 
use of foamed asphalt for mix design is not required. 

HMA mix design must comply with the following quality characteristics: 

Hot Mix Asphalt Mix Design Requirements 

Quality characteristic Test method HMA Type 

A B RHMA 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371 

120 120 120 

Moisture susceptibility 
(tensile strength ratio, %) 

California 
Test 371 

70 70 70 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG 64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

15,000 
20,000 
25,000 

-- 
Hamburg wheel track 
(inflection point minimum number 
of passes)  

PG-58 
PG 64 
PG-70 
PG-76 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 

10,000 
12,500 
15,000 

-- 
 

If the determined test results under California Test 371 or AASHTO T 324 (Modified) for untreated plant 
produced HMA are less than the minimum requirement for the mix design, determine the plasticity index 
of the aggregate blend under California Test 204. Choose from the antistrip treatments based on plasticity 
index as shown in the following table: 

Hot Mix Asphalt Antistrip Treatment Options 

Quality characteristic Test method Treatment requirement 

Plasticity index from 4 to 10
 a 

 
 
 

Plasticity index less than 4 
California 
Test 204 

Dry hydrated lime with marination 
Lime slurry with marination 
 
 
Liquid antistrip 
Dry hydrated lime without marination 
Dry hydrated lime with marination 
Lime slurry with marination 

a
 If the plasticity index is greater than 10, do not use that aggregate blend. 

 

Mix design for treated plant-produced HMA must comply with the mix design requirements, except if the 
tensile strength ratio test result for treated plant produced RHMA-G is less than the mix design 
requirement for tensile strength ratio, the minimum tensile strength ratio requirement is waived, but you 
must use any of the following antistrip treatments: 

1. HMA aggregate lime treatment – slurry method 
2. HMA aggregate lime treatment – dry lime method 
3. Liquid antistrip treatment using 0.5 percent liquid antistrip 
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39-1.31B(3)(c)  Job Mix Formula Verification 

HMA produced for JMF verification must be produced using the WMA technology shown in the JMF 
submittal. 

Perform the AASHTO T 324 (Modified) test for compliance with the mix design requirements. Submit test 
data and one tested sample set from the AASHTO T 324 (Modified) test. 

The Engineer may verify that the HMA complies with the mix design requirements for AASHTO T 324 
(Modified) and California Test 371. 

If you request, the Engineer verifies RHMA-G quality requirements within 5 business days of sampling. 
The 2nd sentence in the 8th paragraph of section 39-1.03E does not apply. 

39-1.31B(4)  Production 

39-1.31B(4)(a)  General 

For the Standard and QC/QA construction processes, HMA produced using WMA technology must be 
produced at a temperature between 240 and 325 degrees F. 

For the Method construction process, HMA produced using WMA technology must be produced at the 
temperatures specified in section 39-1.08. 

HMA additives used for antistrip treatment and WMA technologies may be either in a liquid or dry state. 

The HMA plant must have a sampling device in the feed line connecting the additive storage to the 
additive metering system. The sampling equipment must comply with California Test 125. 

39-1.31B(4)(b)  Proportioning Warm Mix Asphalt Technologies 

HMA plants using WMA technology must comply with the Department's MPQP. 

Proportion all ingredients by weight. The HMA plant process controller (PPC) must be the sole source of 
ingredient proportioning control and be fully interfaced with all scales and meters used in the production 
process. The addition of the HMA additive must be controlled by the PPC. 

Weighing and metering devices used for the production of additive enhanced HMA must comply with the 
requirements of the MPQP. If a loss-in-weight meter is used for dry HMA additive, the meter must: 

1. Comply with the requirements of the MPQP 
2. Have an automatic and integral material delivery control system for the refill cycle 
 
Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 
2. Operating the device in a normal run mode for 10 minutes immediately before starting the calibration 

process 
3. Isolating the scale system within the loss-in-weight feeder from surrounding vibration 
4. Checking the scale system within the loss-in-weight feeder for accuracy before and after the 

calibration process and daily during mix production 
5. Using a 15-minute or 250-pound-minimum test run size for a dry ingredient delivery rate of less than 1 

ton/hr 
6. Complying with the limits of Table B, "Conveyor Scale Testing Extremes," in the MPQP 
 
Produce additive enhanced HMA by using either a continuous mixing or a batch type HMA plant. 

Liquid ingredient additive, including a normally dry ingredient made liquid, must be proportioned with a 
mass flow meter at continuous mixing plants. Use a mass flow meter or a container scale to proportion 
liquid additives at batch mixing plants. 

Continuous mixing plants using HMA additives must comply with the following: 

1. Dry ingredient additives for continuous production must be proportioned with a conveyor scale or a 
loss-in-weight meter. 

2. HMA PPC and ingredient measuring systems must be capable of varying all ingredient feed rates 
proportionate with the dry aggregate delivery at all production rates and rate changes. 
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3. Liquid HMA additive must enter the production stream with the binder. Dry HMA additive must enter 
the production stream at or before the mixing area. 

4. If dry HMA additives are used at continuous mixing HMA plants, baghouse dust systems must return 
all captured material to the mix. 

5. HMA additive must be proportioned to within ±0.3 percent of the target additive rate. 
 
Batch mixing plants using HMA additives must comply with the following: 

1. Metered HMA additive must be placed in an intermediate holding vessel before being added to the 
stream of asphalt binder as it enters the pugmill. 

2. If a container scale is used, weigh additive before combining with asphalt binder. Keep the container 
scale separate from other ingredient proportioning. The container scale capacity must be no more 
than twice the volume of the maximum additive batch size. The container scale's graduations must be 
smaller than the proportioning tolerance or 0.001 times the container scale capacity. 

3. Dry HMA additive proportioning devices must be separate from metering devices for the aggregates 
and asphalt binder. Proportion dry HMA additive directly into the pugmill or place in an intermediate 
holding vessel to be added to the pugmill at the appropriate time in the batch cycle. Dry ingredients 
for batch production must be proportioned with a hopper scale. 

4. Zero tolerance for the HMA additive batch scale is ±0.5 percent of the target additive weight. The 
indicated HMA additive batch scale weight may vary from the preselected weight setting by up to ±1.0 
percent of the target additive weight. 

 
39-1.31B(4)(c)  Production Data Collection 

The HMA PPC must produce an electronic log of production data consisting of a series of snapshots 
captured at a maximum of 1-minute intervals throughout daily production. Each snapshot of production 
data must be a register of production activity at that time and not a summation of the data over the 
preceding interval to the previous snapshot. The amount of material represented by each snapshot is the 
amount produced during the 0.5-minute interval before and the 0.5-minute interval after the capture time. 
Collect and hold data for the duration of the contract and submit the electronic media, daily and upon 
request. The snapshot of production data must include the following: 

1. Date of production 
2. Production location 
3. Time of day the data is captured 
4. HMA mix type being produced and target binder rate 
5. HMA additive type, brand, and target rate 
6. Temperature of the binder and HMA mixture 
7. For a continuous mix operation, the rate of flow of the dry aggregate calculated from the wet 

aggregate flow rate as determined by the conveyor scale 
8. For a continuous mix plant operation, the rate of flow of the asphalt meter 
9. For a continuous mix plant operation, the rate of flow of HMA additive meter 
10. For a batch plant operation, actual batch weights of all ingredients 
11. Dry aggregate to binder ratio calculated from metered ingredient output 
12. Dry aggregate to HMA additive ratio calculated from metered output 
 
Electronic media must be presented in a comma-separated values (CSV) or tab-separated values (TSV) 
format. Captured data, for the ingredients represented by production snapshot, must have allowances for 
sufficient fields to satisfy the amount of data required by these specifications and include data titles at 
least once per report. 

39-1.31C  CONSTRUCTION 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point unless authorized. 

The specified temperatures in section 39-1.11 for transporting, spreading and compacting of HMA apply 
to HMA produced using WMA technology. For the Method construction process, the specified 
temperatures in section 39-3.04 for transporting, spreading, and compacting of HMA apply to HMA 
produced using WMA technology. 
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39-1.31D  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

 

Replace section 40-1.01C(13) with: 

40-1.01C(13)  Profile Data 

At least 5 business days before start of initial profiling or changing profiler or operator, submit: 

1. Inertial profiler (IP) certification issued by the Texas Transportation Institute (TTI). The certification 
must not be more than 12 months old. 

2. Operator certification for the IP issued by TTI. The certification must not be more than 36 months old. 
3. List of manufacturer's recommended test procedures for IP calibration and verification. 
 
Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report 
for cross correlation test results performed on test section. ProVal is FHWA’s software. Submit the 
certification analysis report to the Engineer and to the electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the 
electronic mailbox address: 

smoothness@dot.ca.gov 
 

Profiling data must include: 

1. Raw profile data for each lane. 
2. ProVAL ride quality analysis report for the international roughness index (IRI) of left and right wheel 

paths of each lane. Submit in PDF file format. 
3. ProVAL ride quality analysis report for the mean roughness index (MRI) of each lane. Submit in PDF 

file format. 
4. ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in PDF file format. 
5. ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in PDF file format. 
6. GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format. 
7. Manufacturer's recommended IP calibration and verification tests results. 
8. AASHTO IP calibration and verification test results including bounce, block, and distance 

measurement instrument (DMI). 
 
Submit the raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF file 
using the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_S_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
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S = Beginning station to the nearest foot (i.e., 10+20) or beginning post mile to the nearest hundredth 
(i.e., 25.06) no leading zero 

X = Profile operation as "EXIST" for existing pavement, "PAVE" for after paving, or "CORR" for after 
final surface pavement correction 

PT = Pavement type (i.e., "concrete", etc.) 
 

Electronic PPF files that do not follow this standardized naming convention will be rejected. 

Within 2 business days of performing straightedge measurements, submit areas requiring smoothness 
correction. Identify locations of smoothness correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
5.1. Identify pavement area (i.e., shoulder, weight station, turnout) 
5.2. Direction and distance from centerline as "L" for left or "R" for right 

6. Estimated size of correction area 
 

Replace section 40-1.01C(14) with: 

40-1.01C(14)  Coefficient of Thermal Expansion 

Fabricate test specimens from a single sample of concrete for coefficient of thermal expansion testing 
under AASHTO T 336. Submit 4 test specimens for assurance testing. Submit your test data at: 

http://169.237.179.13/cte/ 
 

Replace "Reserved" in section 40-1.01D(1) with: 

Provide a QC manager under section 11. 

 

Your personnel required to attend the prepaving conference must also complete Just-In-Time-Training 
(JITT) for Jointed Plain Concrete Pavement (Rapid Setting Concrete). 

At least 5 business days before JITT, submit: 

1. Instructor's name and listed experience 
2. JITT facility's location 
3. One copy each of the following: 

3.1. Course syllabus 
3.2. Handouts 
3.3. Presentation materials 
 

The Engineer provides training evaluation forms, and each attendee must complete them 5 business 
days after JITT, submit completed training evaluation forms to the Engineer and the electronic mailbox 
address: 

Construction_Engineering_HQ@dot.ca.gov 
 

JITT may be an extension of the prepaving conference and must be: 

1. At least 4 hours long 
2. Conducted at a mutually agreed place 
3. Completed at least 20 days before you start paving activities 
4. Conducted during normal working hours 
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Provide a JITT instructor who is experienced with the specified pavement construction methods, 
materials, and tests. The instructor must be neither your employee nor a Department field staff member. 
Upon JITT completion, the instructor must issue a certificate of completion to each participant. 

The Engineer may waive training for personnel who have completed equivalent training within the 12 
months preceding JITT. Submit certificates of completion for the equivalent training. 

The Department reimburses you for 1/2 of the cost for providing the JITT. The Engineer determines the 
costs under section 9-1.04 except no markups are added. Costs  include training materials; class site; 
and the JITT instructor's wages, including the instructor's travel, lodging, meals and presentation 
materials. The Department does not pay your costs for attending JITT. 

 

Replace section 40-1.01D(7)a with: 

40-1.01D(7)(a)  Coefficient of Thermal Expansion Testing 

Perform coefficient of thermal expansion testing under AASHTO T 336 at a frequency of 1 test for each 
5,000 cu yd of paving but not less than 1 test for projects with less than 5,000 cu yd of concrete. This test 
is not used for acceptance. 

For field qualification, perform coefficient of thermal expansion testing under AASHTO T 336. 

 

Replace section 40-1.01D(7)b with: 

40-1.01D(7)(b)  Smoothness Testing 

Determine IRIs using the ProVAL ride quality analysis with a 250 mm filter. While collecting the profile 
data to determine IRI, record the following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
 
Determine the MRI for 0.1-mile fixed sections. A partial section less than 0.1 mile that is the result of an 
interruption to continuous pavement surface must comply with the MRI specifications for a full section. 
Adjust the MRI for a partial section to reflect a full section based on the proportion of a section paved. 

Determine the areas of localized roughness. Use the ProVal smoothness assurance with a continuous IRI 
for each wheel path, 25-foot interval, and 250 mm filter. 

 

Replace the paragraphs in section 40-1.01D(9) including the RSS for section 40-1.01D(9) with: 

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. Areas within 15 feet of manholes 
3. Shoulders 
4. Weigh-in-motion areas 
5. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
For IP testing, wheel paths are 3 feet from and parallel to the edge of a lane. Left and right are relative to 
the direction of travel. The IRI is the pavement smoothness along a wheel path of a given lane. The MRI 
is the average of the IRI values for the left and right wheel path from the same lane. 

IP equipment must display a current certification decal with expiration date. 

Operate the IP according to the manufacturer's recommendations and AASHTO R57-10 at 1-inch 
recording intervals and a minimum 4 inch line laser sensor. 

Notify the Engineer 2 business days before performing IP calibration and verification testing. 
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Conduct the following IP calibration and verification tests in the Engineer's presence each day before 
performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under AASHTO R57-10, section 5.3.2.3. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R57-10, 

section 5.3.2.3.2. 
3. DMI test. Calibrate the accuracy of the testing procedure under AASHTO R56-10, section 8.4. 
4. Manufacturer's recommended tests. 
 
Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling. 
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an 
authorized test section. The test section must be on an existing asphalt concrete pavement surface 0.1 
mile long. Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2 
of AASHTO R56-10 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross 
correlation must be a minimum of 0.92. 

For each 0.1 mile section, your IRI values must be within 10 percent of the Department's IRI values. The 
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due 
to operator error, the Engineer may disqualify your IP operator. 

Notify the Engineer of start location by station and start time at least 2 business days before profiling. 

Before testing the pavement smoothness, remove foreign objects from the surface, and mark the 
beginning and ending station on the pavement shoulder. 

 

Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

 

Replace the paragraphs in section 40-1.01D(13)(d) including the RSS for section 40-1.01D(13)(d) 
with:Where testing with an IP is required, the pavement surface must have: 

1. No areas of localized roughness with an IRI greater than 120 in/mi 
2. MRI of 60 in/mi or less within a 0.1 mile section 
 
Where testing with a straightedge is required, the pavement surface must not vary from the lower edge of 
the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 

Add after the 3rd paragraph of the RSS for section 40-1.02F: 

Replace "Reserved" in section 40-1.02I(1) with: 

Longitudinal contraction joint must be Type A2. Transverse contraction joint must be Type A1. 

 

Add to the RSS for section 40-1.02I(4): 

Use preformed compression seal for longitudinal and transverse joints. 

 

Replace the 1st paragraph of the RSS for section 40-1.03E(6)(c) with: 

Install preformed compression seal in isolation joints. 
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Replace the list for the 7th paragraph of section 40-1.03G with: 

1. Pavement surface must not vary from the lower edge of a 12-ft straightedge by more than: 
1.1. 0.01 foot when the straightedge is laid parallel with the centerline 
1.2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge 

to edge of a traffic lane 
1.3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 

2. Dowel bars do not comply with specified placement tolerances 
3. Concrete pavement thickness deficiency is greater than 0.05 foot 
4. Final finishing does not comply with the specifications except coefficient of friction 
 

Add after the 9th paragraph of section 40-1.03G: 

Retest the test strip smoothness under section 40-1.01D(9). 

 

Delete the 1st paragraph of section 40-1.03H(2). 

 

Replace "Reserved" in section 40-1.03L(1) of the RSS for section 40-1.03L with: 

Construct edge treatments as shown. Regrade when required for the preparation of safety edge areas. 

Sections 40-1.03L(2) and 40-1.03L(3) do not apply to safety edges. 

For safety edges placed after the concrete pavement is complete, concrete may comply with the 
requirements for minor concrete. 

For safety edges placed after the concrete pavement is complete, install connecting bar reinforcement 
under section 52. 

Saw cutting or grinding may be used to construct safety edges. 

For safety edges, the angle of the slope must not deviate by more than ± 5 degrees from the angle 
shown. Measure the angle from the plane of the adjacent finished pavement surface. 

 

Replace the 2nd and 3rd paragraphs of section 40-1.03Q(5) with: 

Do not start corrective work until: 

1. Pavement has cured 10 days 
2. Pavement has at least a 550 psi modulus of rupture 
3. Your corrective method is authorized 
 
Correct the entire lane width and begin and end grinding at lines perpendicular to the roadway centerline. 
The corrected area must have a uniform texture and appearance. 

 

Add after the 4th paragraph of section 40-1.03Q(5): 

If corrections are made within areas where testing with an IP is required, retest the entire lane length with 
an IP under section 40-1.01D(9). 

If corrections are made within areas where testing with a 12-foot straightedge is required, retest the 
corrected area with a straightedge under section 40-1.01D(9). 

Replace "Reserved" in section 40-4 with: 

40-4  JOINTED PLANE CONCRETE PAVEMENT WITH RAPID STRENGTH CONCRETE 

40-4.01  GENERAL 

40-4.01A  Summary 

Section 40-4 includes specifications for constructing JPCP with RSC (JPCP, RSC). 
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The specifications in section 40 for JPCP apply to JPCP, RSC. 

40-4.01B  Definitions 

early age: The age less than 10 times the concrete final set time. 

cold joint: A visible lineation which forms when placement of concrete is delayed, the concrete in place 
hardens prior to the next placement of concrete against it. 

concrete raveling: The progressive disintegration of a concrete layer from the surface downward as a 
result of the dislodgement of aggregate particles. 

final set time: Time a specific penetration resistance of 4,000 psi is achieved, determined under ASTM C 
403. 

full depth crack: Concrete crack that runs from one edge of the slab to the opposite or adjacent side of 
the slab. 

opening age:  Age at which the concrete achieves the specified strength for opening to traffic, including 
construction traffic. 

40-4.01C  Submittals 

40-4.01C(1)  General 

Sections 40-1.01C(11) and 40-1.01C(12) do not apply to JPCP, RSC. 

40-4.01C(2)  Early Age Crack Mitigation System 

At least 24 hours before each paving shift, submit the following information as an informational submittal: 

1. Early age stress and strength predictions 
2. Scheduled sawing and curing activities 
3. Contingency plan if cracking occurs 

 
40-4.01C(3)  Rapid Strength Concrete 

At least 45 days before the intended use, submit a sample of cement from each proposed lot and 
samples of proposed admixtures in the quantities ordered by the Engineer. 

During JPCP, RSC pavement operations, submit uniformity reports for hydraulic cement at least once 
every 30 days to METS, Attention:  Cement Laboratory. Uniformity reports must comply with ASTM C 
917, except testing age and water content may be modified to suit the particular material. 

At least 10 days before use in a trial slab, submit a mix design that includes: 

1. Opening age 
2. Proposed aggregate gradation 
3. Proportions of hydraulic cement and aggregate 
4. Types and amounts of chemical admixtures 
5. Maximum time allowed between batching and placing  
6. Range of ambient temperatures over which the mix design is effective 
7. Final set time 
8. Any special instructions or conditions such as water temperature requirements 

 
Submit more than 1 mix design to plan for ambient temperature variations anticipated during RSC 
placement. Each mix design must have a maximum ambient temperature range of 18 degrees F. 
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Submit modulus of rupture development data for each mix design. You may use modulus of rupture 
development data from laboratory-prepared samples. The modulus of rupture development data must 
include tests at 1 hour before opening age, opening age, 1 hour after opening age, 24 hours, 7 days, and 
28 days. 

40-4.01D  Quality Control and Assurance 

40-4.01D(1)  General 

Sections 40-1.01D(4) ,40-1.01D(5), 40-1.01D(6), 40-1.01D(7), and 40-1.01D(8),  do not apply to JPCP, 
RSC. 

40-4.01D(2)  Quality Control Plan  

The QC plan must include: 

1. Names and qualifications of the lead QC manager and assistant QC managers 
2. Contingency plan for correcting problems in production, transportation, or placement, 
3. Provisions for determining if JPCP, RSC placement must be suspended 
4. Outline procedure for the production, transportation, and placement of JPCP, RSC 
5. Outline procedure for sampling and testing to be performed during and after JPCP, RSC 

construction 
6. Forms to report concrete inspection, sampling, and testing 
7. Location of your quality control testing laboratory and testing equipment during and after paving 

operations 
8. List of the testing equipment to be used, including the date of last calibration 
9. Names and certifications of quality control personnel including those performing sampling and 

testing 
10. Outline procedure for placing and testing trial slabs, including: 

10.1. Locations and times 
10.2. Production procedures 
10.3. Placement and finishing methods 
10.4. Sampling methods, sample curing, and sample transportation 
10.5. Testing and test result reporting 

11. Procedure for identifying transverse contraction joint locations relative to the dowel bars 
longitudinal center and a procedure for consolidating concrete around the dowel bars 

 

The QC manager responsible for the production period involved must review and sign the sampling, 
inspection, and test reports before submittal. At least 1 QC manager must be present for: 

1. Each stage of mix design 
2. Trial slab construction 
3. Production and construction of JPCP, RSC 
4. Meetings with the Engineer relating to production, placement, or testing 

 
A QC manager must not be a member of this project's production or paving crews, an inspector, or a 
tester. A QC manager must have no duties during the production and placement of JPCP, RSC except 
those specified. 

40-4.01D(3)  Trial Slabs 

Before starting JPCP, RSC work, complete 1 trial slab for each mix design. Demonstrate that you are 
capable of constructing JPCP, RSC in compliance with the specifications within the specified time periods 
including delivery, placement, finishing, and curing times, and under similar atmospheric and temperature 
conditions expected during replacement operations. 

Trial slabs must be 10 by 20 feet. The trial slab thickness must be at least 10 inches. Place trial slabs 
near the job site at a mutually-agreed location that is neither on the roadway nor within the project limits. 

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand 
equivalent testing. 

Within 20 minutes after RSC delivery for trial slabs, fabricate test beams under California Test 524. Use 
test beams to determine early age and 7-day modulus of rupture values. 
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Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the 
slab are always within 5 degrees F. Monitor and record the internal temperatures of trial slabs and early 
age beams at intervals of at least 5 minutes. Install thermocouples or thermistors connected to strip-chart 
recorders or digital data loggers to monitor the temperatures. Temperature recording devices must be 
accurate to within ±2 degrees F. Measure internal temperatures at 1 inch from the top, 1 inch from the 
bottom, and no closer than 3 inches from any edge until early age testing is completed. 

Cure beams fabricated for 7-day testing under California Test 524 except place them into sand at a time 
that is from 5 to 10 times the final set time, or 24 hours, whichever is earlier. 

Trial slabs must have an early age modulus of rupture of not less than 400 psi and a 7-day modulus of 
rupture of not less than 600 psi. 

Dispose of trial slabs and test specimens for trial slabs. 

 

40-4.01D(4)  Early Age Crack Mitigation System 

Develop and implement a system for predicting stresses and strength during the initial 72 hours after 
paving. The system must include: 

1. Subscription to a weather service to obtain forecasts for wind speed, ambient temperatures, 
humidity, and cloud cover 

2. Portable weather station with an anemometer, temperature and humidity sensors, located at the 
paving site 

3. Early age concrete pavement stress and strength prediction computer program 
4. Analyzing, monitoring, updating, and reporting the system's predictions 

 
40-4.01D(5)  Quality Control Testing 

40-4.01D(5)(a)  General 

Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in 
proper working condition. Perform sampling under California Test 125. 

Determine the modulus of rupture at opening age under California Test 524, except beam specimens 
may be fabricated using an internal vibrator under ASTM C 31. Test 3 beam specimens in the presence 
of the Engineer, and average the results. No single test represents more than that day's production or 130 
cubic yards, whichever is less. RSC pavement must develop a minimum modulus of rupture of 400 psi at 
opening age. RSC pavement must develop a minimum modulus of rupture of 600 psi at 7 days after 
placement. 

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524 
except place them in sand from 5 to 10 times the final set time or 24 hours, whichever is earlier. 

40-4.01D(5)(b)  Rapid Strength Concrete 

Section 40-1.01D(7) does not apply to JPCP, RSC. 

Perform quality control sampling, testing, and inspection throughout JPCP, RSC production and 
placement. Before any sampling and testing, give the Engineer at least 2 business days notice. Give the 
Engineer unrestricted access to your quality control inspectors, samplers, testers, and laboratories. 
Submit test results within 15 minutes of test completion. Record inspection, sampling, and testing on the 
forms accepted with the QC plan and submit them within 48 hours of completion of each paving shift and 
within 24 hours of the 7-day modulus of rupture tests. 

Provide continuous process control and quality control sampling and testing throughout JPCP, RSC 
production and placement. Perform testing and sampling for the quality characteristics shown in the 
following table: 
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Quality Control Requirements 

Quality characteristic Test method Minimum sampling and 
testing frequency 

Cleanness value California Test 227 1 per 650 cubic yards 
but not less than 1 per 

shift 

Sand equivalent California Test 217 1 per 650 cubic yards 
but not less than 1 per 

shift 

Aggregate gradation California Test 202 1 per 650 cubic yards 
but not less than 1 per 

shift 

Air content 
a 

California Test 504 1 per 130 cubic yards 
but not less than twice 

per shift  

Yield California Test 518 2 per day of production 

Slump ASTM C143  1 per 2 hours of per 
shift 

Unit weight California Test 518 1 per 650 cubic yards 
but not less than 2 per 

shift 

Moisture 
b
 California Test 223 or 

226 
1 per day  

a 
Testing required in freeze-thaw areas only. 

b
 Check calibration by comparing moisture meter reading with CT 223 or 

CT 226 test result. 

 

For air content test, record the individual measurement and superimpose the action and suspension limits 
shown in the following table: 

 

Air Content Action and Suspension Limits 

 Individual measurements 

Control parameter Action limit Suspension limit 

Air content, 
California Test 504 

±1.0 % ±1.5 % 

The action limit is the limiting value at which corrective actions must be made while production may 
continue. The suspension limit is the limiting value at which production must be suspended while 
corrections are made. 

During placement of JPCP, RSC, fabricate beams and test for the modulus of rupture within the first 30 cu 
yd, at least once every 130 cu yd, and within the final truckload. 

If requested, submit split samples and fabricate test beams for the Department’s testing. 

For determining the early age modulus of rupture, cure beams under the same conditions as the 
pavement until 1 hour before testing. Cure beams fabricated for the 7-day test under California Test 524. 
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Testing laboratories and testing equipment must comply with the Department's Independent Assurance 
Program. 

If JPCP, RSC does not conform to the mix design requirements or the specifications, provide extra 
samples and testing. Sampling, fabricating, transporting, and testing extra samples is change order work. 
If the extra samples do not comply with the specifications, these costs are at your expense. If the extra 
samples comply with the specifications, the Department pays you for these costs. 

40-4.01D(6)  Acceptance Criteria 

40-4.01D(6)(a)  General 

In section 40-1.01D13(a), the following concrete pavement acceptance testing do not apply to JPCP, 
RSC: 

1. 28-day modulus of rupture, for PCC 
2. Air content (freeze thaw) 

 
40-4.01D(6)(b)  Modulus of Rupture 

RSC pavement is accepted based on the Department’s testing for modulus of rupture strength at 7 days. 
The Engineer may accept RSC pavement that does not attain the specified modulus of rupture under 
section 40-4.04. The Department determines the modulus of rupture by testing 3 beams specimen and 
average the result. The testing is for each day of production or 130 cubic yards, whichever is less. The 
Engineer uses the modulus of rupture test results for accepting or rejecting the replacement pavement 
and pay factor adjustment for low modulus of rupture. 

40-4.01D(6)(c)  Concrete Pavement Smoothness 

The concrete surface shall be free from concrete raveling. If the total surface area of concrete raveling is 
more than 5% of the concrete slab or greater than 4 square feet at any one raveling area. remove and 
replace the concrete.   

40-4.01D(6)(d)  Repair and Replacement of New Slabs 

Comply with section 40-6. 

If within 64 days of RSC placement there is one or more full-depth   cracks, the Engineer rejects the area 
of RSC. Remove the rejected RSC slab at your expense and replace it. 

40-4.02  MATERIALS 

40-4.02A  General 

Sections 40-1.02B(2), 40-1.02B(2)(a), and 40-1.02B(2)(b) do not apply. 

40-4.02B  Rapid Strength Concrete 

Choose the combined aggregate grading for RSC from either the 1-1/2 inch maximum or the 1-inch 
maximum combined grading in section 90-1.02C(4)(d). 

Aggregate for RSC must be either: 

1. Innocuous in conformance with the provisions in Section 90-2.02, "Aggregates. 
2. When tested under ASTM C 1567 using the proposed aggregate and cementitious materials, the 

expansion is less than 0.10 percent.  Submit test data with each mix design. Test data authorized 
by the Department no more than 3 years before the 1st day of the Contract is authorized for the 
entire Contract. The test data must be for the same concrete mix and must use the same 
materials and material sources to be used on the Contract. 

RSC must develop the specified strength at opening age and 7-day modulus of rupture strengths. 

40-4.02C  Temporary Roadway Pavement Structure 

Temporary roadway pavement structure consists of aggregate base and HMA. RSC not conforming to the 
specifications may serve as temporary roadway if: 

1. The modulus of rupture is at least 200 psi 
2. RSC thickness is greater than or equal to the existing concrete pavement surface layer 
3. RSC is replaced during the next paving shift. 
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Aggregate base for temporary roadway pavement structure must be produced from any combination of 
broken stone, crushed gravel, natural rough-surfaced gravel, reclaimed concrete, and sand that complies 
with the 3/4-inch maximum grading specified in section 26-1.02B. 

For HMA: 

1. Choose the 3/8 inch or 1/2 inch HMA Type A or Type B aggregate gradation under section 39-
1.02E. 

2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate gradation and 6.0 
percent for 1/2 inch aggregate gradation. 

3. Choose asphalt binder Grade PG 64-10, PG 64-16, or PG 70-10 under section 
 
40-4.03  CONSTRUCTION 

40-4.03A  General 

Sections 40-1.03N, and 40-1.03O do not apply to JPCP, RSC.  

Do not apply: 

1. Revised Section 40-1.03L(3) Final Finishing  paragraph 6 and replace with : 
2. Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under 

California Test 342. Notify the Engineer when the concrete pavement is scheduled to be opened 
to traffic. Allow at least 25 days for the Department to test for coefficient of friction. 

3. Section 40-1-03P Par 4, and 5 
4. Section 40-1.03Q(5) Par 2  

 
40-4.03B  Test Strip 

Replace Section 40-1.03G paragraph 2 with the following:  

The first paving activity must be to construct a test strip: 

 

1. Equivalent in length to one shift paving operation with RSC except not to be less than 400 feet or 
exceed 1000 feet long 

2. Same width as the planned paving 
3. With the same equipment used for the planned paving 

 
Demonstrate to the Engineer that RSC can be placed and achieve strength by the opening age. 

Section 40-1.03G last paragraph does not apply. 

40-4.03C  Placing Concrete 

Sections 40-1.03H(1), paragraph 2 does not apply to JPCP,RSC. 

Place consecutive concrete loads without interruption. No cold joints are allowed  

After mixing and placing JPCP, RSC, do not add water to the surface to facilitate final finishing. Use 
surface finishing additive as recommended by the manufacturer of the cement after their use is approved 
by the Department. 

40-04.03D  Joints 

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene 
flexible foam expansion joint filler across the original transverse and longitudinal joint faces and extend 
the excavation's full depth. Place the top of the joint filler flush with the top of the pavement. Secure joint 
filler to the joint face of the existing pavement to prevent the joint filler from moving during the placement 
of RSC. 

Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional 
transverse contraction joint midway between the existing joints.  

JPCP, RSC curing must comply with the RSC manufacture's written recommendations. 
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In addition to the specifications in section 40-1.03Q(4), after removing new pavement, clean the faces of 
joints and underlying base from loose material and contaminants. Coat the faces with curing compound 
under section 28-2.03F.  

40-4.03E  Temporary Roadway Pavement Structure 

Place HMA and aggregate base where existing pavement is replaced for construction of a temporary 
roadway pavement structure. The quantity must be equal to the quantity of pavement removed during the 
work shift. If you place temporary roadway pavement structure, it must be maintained and later removed 
as the 1st order of work when replace concrete pavement activities resume. The temporary roadway 
pavement structure must consist of HMA 3-1/2 inches thick over aggregate base. Concrete not 
conforming to the specifications may be used for temporary roadway pavement structure if authorized. 

Spread and compact aggregate base and HMA by methods that produce a well-compacted, uniform 
base, with a surface of uniform smoothness, texture and density. Surfaces must be free from pockets of 
coarse or fine material. You may spread aggregate base and HMA each in 1 layer. The finished surface 
of HMA must not vary more than 0.05 foot from the lower edge of a 12-foot long straightedge placed 
parallel with the centerline and must match the elevation of existing concrete pavement along the joints 
between the existing pavement and temporary surfacing. 

After removing temporary roadway pavement structure, you may stockpile removed aggregate base at 
the job site and reuse it for temporary roadway pavement structures. If no longer required, dispose of 
standby material or stockpiled material for temporary roadway pavement structures. 

40-4.04  PAYMENT 

40-4.04 A  General 

Reserved 

40-4.04 B  Pay Factor Adjustment for Low Modulus of Rupture of RSC 

The Engineer adjusts payment for RSC for modulus of rupture as follows: 

1. Payment for RSC with a modulus of rupture of 400 psi or greater before opening to traffic and 7-
day modulus of rupture of 600 psi or greater is not adjusted. 

2. Payment for RSC with a 7-day modulus of rupture less than 500 psi is not adjusted and no 
payment is made. Remove this RSC and replace it at your expense with RSC that complies with 
the specifications. 

3. Payment for RSC with a modulus of rupture of 400 psi or greater before opening to traffic and a 
7-day modulus of rupture greater than or equal to 500 psi is reduced by the percentage in the 
following pay table for the quantity represented by the tests. 

 

Percentage Pay Table  

Modulus of rupture 
(psi) at opening to 

traffic 

7-Day modulus of rupture (psi)  

Greater 
than or 

equal to 
600 

Less than 600 
and greater 

than or equal 
to 550 

Less than 550 
and greater 

than or equal 
to 500 

Less than 500  

Greater than or 
equal to 400 

100% 95% 90% Remove and 
replace 

 

 



Contract No.  07-1W0804 
64 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

86  ELECTRICAL SYSTEMS 

This work is shown on sheets labeled E. The work involved in each section 86 bid item is shown on a 
sheet with a sheet title matching the bid item description except for maintaining existing traffic 
management system elements during construction. 

 

Add to section 86-1.03: 

Submit a schedule of values within 15 days after Contract approval. 

 

Add to the 4th paragraph of section 86-1.03: 

13. Materials shown in the quantity tables on sheets labeled E 
 

Replace the 3rd paragraph of section 86-1.06A with: 

Traffic signal system shutdowns are limited to periods between the hours of 9:00 a.m. and 3:00 p.m. 

 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 

Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 

Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 
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If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 
that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems, that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 

 

Add to section 86-2.05A: 

Conduit installed underground must be Type 1. 
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Add to section 86-2.05B: 

The conduit in a foundation and between a foundation and the nearest pull box must be Type 1. 

 

Add to section 86-2.05C: 

If a standard coupling cannot be used for joining Type 1 conduit, use a UL-listed threaded union coupling 
under section 86-2.05C, a concrete-tight split coupling, or a concrete-tight set screw coupling. 

After conductors have been installed, the ends of the conduits terminating in pull boxes must be sealed 
with an authorized type of sealing compound. 

 

Add to section 86-2.08A: 

Wrap conductors around the projecting end of conduit in existing pull boxes. Secure conductors and 
cables to the projecting end of the conduit in existing pull boxes. 

 

 

Replace the 1st paragraph of section 86-2.09E with: 

Splices must be insulated by "Method B." 

 

 

Replace section 86-2.18 with: 

86-2.18  NUMBERING ELECTRICAL EQUIPMENT 

The placement of numbers on electrical equipment will be done by others. 

 

Delete 2nd sentence of 3rd paragraph of section 86-2.18. 

 

Add to section 86-5.01A(1): 

Loop wire must be Type 2. 

Loop detector lead-in cable must be     Type B. 

Slots must be filled with elastomeric sealant or hot-melt rubberized asphalt sealant. 

You may use a Type E loop. 

For Type E detector loops, sides of the slot must be vertical and the minimum radius of the slot entering 
and leaving the circular part of the loop must be 1-1/2 inches. Slot width must be a maximum of 5/8 inch. 
Loop wire for circular loops must be Type 2. Slots of circular loops must be filled with elastomeric sealant 
or hot-melt rubberized asphalt sealant. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

87  MATERIALS—GENERAL 
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Replace section 87-2 with: 

87-2  AGGREGATE 

87-2.01  GENERAL 

87-2.01A  Summary 

Section 87-2 includes specifications for furnishing aggregate. 

87-2.01B  Definitions 

stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used. 

87-2.01C  Submittals 

Submit a certificate of compliance for: 

1. Each stockpile lot 
2. Steel slag 
 
87-2.02  MATERIALS 

87-2.02A  General 

Do not use air-cooled iron blast furnace slag to produce aggregate for: 

1. Structure backfill material 
2. Pervious backfill material 
3. Permeable material 
4. Reinforced or prestressed PCC component or structure 
 
Do not use aggregate produced from slag resulting from a steel-making process except in: 

1. Imported borrow 
2. AS 
3. Class 2 AB 
4. HMA 
 
Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of 
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that 
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
weight of the aggregate. 

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual 
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each 
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a 
permanent system of signs. Maintain a permanent record of: 

1. Dates for: 
1.1. Completion of stockpile 
1.2. Start of controlled aging 
1.3. Completion of controlled aging 
1.4. Making of tests 

2. Test results 
 
For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The 
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time. 

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and 
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is 
started. 

Steel slag used for imported borrow must be weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each 
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion 
and controlled aging start date. 
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You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel 
slag aggregate to produce the specified gradings. 

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the 
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more. 

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply. 

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture 
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag 
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural 
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the 
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set. 
Provide adequate means for controlling and checking the feeder accuracy. 

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate 
type separately from natural aggregate. 

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or 
any combination of these, the same aggregate must be used throughout any one layer. Once an 
aggregate type is selected, do not change it without authorization. 

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which 
the aggregate is used. 

87-2.03  CONSTRUCTION 

Do not place aggregate produced from slag within 1 foot of a non–cathodically protected pipe or structure 
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base. 

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured 
normal to the plane of the slope. 

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick 
after compaction over the slag aggregate in highway planting areas. 

87-2.04  PAYMENT 

The Department reduces the payment quantity of HMA if: 

1. Steel slag aggregates are used to produce HMA 
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40 
 
The Department prepares the stabilometer test specimen under California Test 304 and determines the 
sp gr of the specimen under Method C of California Test 308. 

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the 
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The 
Department applies this quantity reduction as often as necessary to ensure accurate results. 
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REVISED STANDARD SPECIFICATIONS DATED 

02-22-13 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

10-19-12 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

10-19-12 

TRO time-related overhead 
 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 
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Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
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1.3. Presence of an underground utility main not described in the Contract or in a location 
substantially different from that specified 

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 
specified, unless the rearrangement is solely for the Contractor's convenience 

1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

10-19-12 
Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
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01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 

 

Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 
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Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

10-19-12 
Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

10-19-12 
Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 
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Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 
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Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 



Contract No.  07-1W0804 
8 of 95 

 

Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

07-27-12 
Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 



Contract No.  07-1W0804 
9 of 95 

 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

10-19-12 
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

01-18-13 
Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 



Contract No.  07-1W0804 
24 of 95 

Cost Percent markup 

Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
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Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 
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Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

07-20-12 
Replace "Reserved" in section 10-1 with: 

01-20-12 

10-1.01  GENERAL 

Reserved 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04–10-1.10  RESERVED 

 

Replace "Reserved" in section 10-2.01 with: 

07-20-12 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

 

Replace the heading of section 10-2.02 with: 

07-20-12 

CALGREEN TIER 1 

 

Replace section 10-2.03 with: 

07-20-12 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

10-19-12 
Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

10-19-12 
Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
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State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 
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10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

01-18-13 
Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
5. Be fastened securely to the existing frame without projections above the surface of the road or into 

the clear opening 
 
 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 
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Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 

 

Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION III  GRADING 

19  EARTHWORK 

01-18-13 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

10-19-12 
10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 
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Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

01-18-13 
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 

section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 

04-20-12 
30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

01-18-13 
Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
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6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 

 

Replace "Reserved" in section 37-2.01D(1) with: 

01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

 

Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 

02-22-13 
Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 
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Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 140 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen. 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet 
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 

The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 
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Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 

HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a 
Report this value in the JMF submittal. 

 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 
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Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 

A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes)

f
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371

a
 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371

a
 

70 70 -- 

a
Test plant produced HMA. 

 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add after the last paragraph of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
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Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 
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Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
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5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

02-22-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by ±5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by ±3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 
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For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

Sand equivalent 
(min)

c
 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)

d,e
 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)

c
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)

c, f
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plants

g
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)

h
 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 

-- 

Dust proportion
i
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi)

 j
 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)

j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Report the average of 3 tests from a single split sample. 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g
 For adjusting the plant controller at the HMA plant. 

h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  
No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min)
 d
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) 

e, f
 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)
d,
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30

 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%)
 d, g

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)

h
 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%)
 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0
 
 

-- 

Dust proportion
 i
 California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

j
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

j
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-
edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f 
To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

g
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

Sand equivalent (min)
 c
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) 
c
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%)
 c, d

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Fine aggregate angularity 
(% min)

e
 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%)

 f
 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 f
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0  

-- 

Dust proportion
 f
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

g
 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)

g
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

g
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

g
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a 
The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b 
The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f 
Report only. 

g 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)

c,d
 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plants

e
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)

f 
 

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)

f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)

f,g
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min)

 h
 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 
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Dust 
proportion

i
 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)

ji
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)

j
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi)

 j
 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)

j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d 
To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 
(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation 

a
 

 

California 
Test 202 

JMF ± Tolerance
 c
 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) 

d, e
 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min)
 f
  California 

Test 217 
47 42 47 

 Stabilometer value (min) 
f 
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)
f, g

  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 

 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)

h
 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
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 Voids filled with asphalt (%)
 

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion
 i
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth)

 j
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes)

 j
 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified)
 
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi)

 j
 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)
j 

 California 
Test 371 

 
70 

 
70 

 
70 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a
 The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e
 To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

01-20-12 
Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
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nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 

 

Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 



Contract No.  07-1W0804 
67 of 95 

treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 

 

Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the 12th and 13th paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 

Tie Bar Tolerance 

Dimension Tolerance 

Horizontal and vertical skew 10 degrees maximum 

Longitudinal translation ± 2 inch maximum 

Horizontal offset (embedment) ± 2 inch maximum 

Vertical depth 1.  Not less than 1/2 inch below the saw 
cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section 
40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 
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Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent  pavement lanes. If running on adjacent pavement, 
protect the adjacent  pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the  pavement a preliminary finish. You 
may supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 

 

Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to  
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
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Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 

10-19-12 
Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 

 

Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

01-18-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

01-18-13 

Submit 5 sets of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include in 
the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 sets, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
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01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

10-19-12 
Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 



Contract No.  07-1W0804 
73 of 95 

 

Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

09-16-11 
Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

01-18-13 
Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 

to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 
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Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

01-18-13 
Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 6th paragraph of section 50-1.01D(3) with: 

01-18-13 

Jacking equipment must be calibrated as follows: 

1. Each jack and its gage must be calibrated as a unit. 
2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its 

specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and 
after each repair. You must: 
2.1. Schedule the calibration of the jacking equipment with METS 
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in 

good operating condition 
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2.3. Mechanically calibrate the gages with a dead weight tester or other authorized means before 
calibration of the jacking equipment by METS 

2.4. Provide enough labor, equipment, and material to (1) install and support the jacking and 
calibration equipment and (2) remove the equipment after the calibration is complete 

2.5. Plot the calibration results 
3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its 

specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 
months of use and after each repair. 

 
 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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51  CONCRETE STRUCTURES 

10-19-12 
Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 
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Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 
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The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 
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Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
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10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

01-18-13 
Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 
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Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 

04-20-12 
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 

07-20-12 
07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 

10-19-12 
Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

10-19-12 
10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 

10-19-12 
Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 
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Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03C: 

10-19-12 

59-2.03C(3)  Moisture-Cured Polyurethane Coating 

Reserved 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Add to section 59-2.03C(2)(a): 

10-19-12 

Coatings for new structural steel must comply with the requirements shown in the following table: 

Zinc Coating System for New Structural Steel 

Description Coating Dry film thickness (mils) 

All surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coat
a
 Exterior grade latex,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

a
If no finish coats are described, a final coat of inorganic zinc primer is required 

 

Coatings for existing structural steel must comply with the requirements shown in the following table: 



Contract No.  07-1W0804 
86 of 95 

Zinc Coating System for Existing Structural Steel 

Description Coating Dry film thickness (mils) 

Connections to new 
structural steel:

a
 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coat
b
 Exterior grade latex,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

Other surfaces cleaned to 
bare metal: 

  

1st undercoat 
2nd undercoat 

State Specification PWB 145 
State Specification PWB 146 

2–3 
2–3 

1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, all coats  7–12 
Existing painted surfaces 
to be topcoated: 

  

Undercoat State Specification PWB 146 2–3 
1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, new coats  5–9 
a
Includes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

b
If no finish coats are described, a final coat of inorganic zinc primer is required 

 

 

07-20-12 

Delete "and box beam-closed truss" in the 1st sentence in the 1st paragraph of section 59-5.03. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 

10-19-12 
Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 

10-19-12 
Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 

01-18-13 
Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

01-18-13 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 

01-20-12 
Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

10-19-12 
Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 

07-20-12 
78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 

10-19-12 
Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 
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Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
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Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

01-20-12 
Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 

10-19-12 
Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 
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You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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88  GEOSYNTHETICS 

01-18-13 
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-

1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 

 

Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec
-1

 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 
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Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec
-1

 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. 

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 

Biaxial Geogrid 

Property Test Value 

Aperture size, inch
a
 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/ft
a
 

min 
ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/ft
a 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/ft
a 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/deg
b
 

min 
GRI:GG9 0.65 

a
Machine direction x cross direction 

b
Geosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 

Subjected to In-Plane Rotation 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

91  PAINT 

10-19-12 
Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 

01-20-12 
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 

92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


